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STATE OF MINNESOTA PUBLIC UTILITIES COMMISSION 

 

SITE PERMIT FOR 

[PROJECT NAME] 

 

AN ENERGY STORAGE SYSTEM 

 

IN 

[COUNTY] 

 

ISSUED TO 

[PERMITTEE] 

  

PUC DOCKET NO. [Docket Number] 

 

In accordance with the requirements of Minnesota Statutes Chapter 216I this site permit is 

hereby issued to: 

  

 [Permittee]  

 

[Permittee] is authorized by this site permit to construct and operate [Provide a description of 

the project authorized by the Minnesota Public Utilities Commission].  

 

The energy storage system shall be constructed and operated within the site identified in this 

site permit and in compliance with the conditions specified in this site permit.  

 

This site permit shall expire [xx] years from the date of this approval.  

 

 Approved and adopted this ____ day of [Month, Year] 

 

 BY ORDER OF THE COMMISSION 

 

 

 

 ___________________________________________ 

 Sasha Bergman, 

 Executive Secretary
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1 SITE PERMIT 

 

The Minnesota Public Utilities Commission (Commission) hereby issues this site permit to 

[Permittee Name] (Permittee) pursuant to Minnesota Statutes Chapter 216I. This site permit 

authorizes the Permittee to construct and operate a [Provide a description of the project as 

authorized by the Commission] ([Project Name, if applicable], henceforth known as Project). 

The energy storage system shall be constructed and operated within the site identified in this 

site permit and in compliance with the conditions specified in this site permit. 

 

1.1 Pre-emption 

 

Pursuant to Minn. Stat. § 216I.18, this site permit shall be the sole site approval required for the 

location, construction, and operation of the energy storage system and this site permit shall 

supersede and preempt all zoning, building, or land use rules, regulations, or ordinances 

promulgated by regional, county, local and special purpose governments. 

 

2 PROJECT DESCRIPTION  

 

[Provide a description of the Project as authorized by the Commission] 

 

The Project is located in the following: 

 

County Township Name Township Range Section 

     
 

2.1 Project Ownership 

 

At least 14 days prior to the pre-construction meeting, the Permittee shall file a description of 

its ownership structure, identifying, as applicable: 

 

(a) the owner(s) of the financial and governance interests of the Permittee; 

(b) the owner(s) of the majority financial and governance interests of the Permittee’s 

owners; and 

(c) the Permittee’s ultimate parent entity (meaning the entity which is not controlled by 

any other entity). 

 

The Permittee shall notify the Commission of: 

 

(a) a change in the owner(s) of the majority* financial or governance interests in the 

Permittee; or 
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(b) a change in the owner(s) of the majority* financial or governance interests of the 

Permittee’s owners; or 

(c) a sale which changes the ultimate parent entity of the Permittee  

 

*When there are only co-equal 50/50 percent interests, any change shall be considered a 

change in majority interest. 

 

In the event of an ownership change, the new Permittee must provide the Commission with a 

certification that it has read, understands, and is able to comply with the conditions of this 

permit. 

 

3 DESIGNATED SITE  

 

The site designated by the Commission for the Project is depicted on the site maps attached to 

this site permit (Designated Site). The site maps show the approximate location of the energy 

storage system and associated facilities within the Designated Site and identify a layout that 

seeks to minimize the overall potential human and environmental impacts of the Project, as 

they were evaluated in the permitting process.  

 

The Designated Site serves to provide the Permittee with the flexibility to make minor 

adjustments to the layout to accommodate requests by landowners, local government units, 

federal and state agency requirements, and unforeseen conditions encountered during the 

detailed engineering and design process. Any modification to the location of a photovoltaic 

tracker row or associated facility shall be done in such a manner as to have human and 

environmental impacts that are comparable to those associated with the layouts on the maps 

attached to this site permit. The Permittee shall identify any modifications in the Site Plan 

pursuant to Section 8.3. 

 

4 GENERAL CONDITIONS 

 

The Permittee shall comply with the following conditions during construction and operation of 

the energy storage system over the life of this site permit. 

 

4.1 Site Permit Distribution 

 

Within 30 days of issuance of this site permit, the Permittee shall provide all affected 

landowners with a copy of this site permit and the complaint procedures. An affected 

landowner is any landowner or designee that is within or adjacent to the permitted site. In no 

case shall a landowner receive this site permit and complaint procedures less than five days 

prior to the start of construction on their property. The Permittee shall also provide a copy of 

this site permit and the complaint procedures to the applicable regional development 
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commissions, county environmental offices, and city and township clerks. The Permittee shall 

file with the Commission an affidavit of its site permit and complaint procedures distribution 

within 30 days of issuance of this site permit. 

 

4.2 Access to Property 

 

The Permittee shall notify landowners prior to entering or conducting maintenance within their 

property, unless otherwise negotiated with the landowner. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 

4.3 Construction and Operation Practices  

 

The Permittee shall comply with the construction practices, operation and maintenance 

practices, and material specifications described in the permitting record for this Project unless 

this site permit establishes a different requirement in which case this site permit shall prevail.  

 

4.3.1 Field Representative 

 

The Permittee shall designate a field representative responsible for overseeing compliance with 

the conditions of this site permit during construction of the Project. This person shall be 

accessible by telephone or other means during normal business hours throughout site 

preparation, construction, cleanup, and restoration. 

 

The Permittee shall file with the Commission the name, address, email, phone number, and 

emergency phone number of the field representative at least 14 days prior to the pre-

construction meeting. The Permittee shall provide the field representative’s contact 

information to affected landowners, local government units and other interested persons at 

least 14 days prior to the pre-construction meeting. The Permittee may change the field 

representative at any time upon notice to the Commission, affected landowners, local 

government units and other interested persons. The Permittee shall file with the Commission 

an affidavit of distribution of its field representative’s contact information at least 14 days prior 

to the pre-construction meeting and upon changes to the field representative. 

 

4.3.2 Site Manager 

 

The Permittee shall designate a site manager responsible for overseeing compliance with the 

conditions of this site permit during the commercial operation and decommissioning phases of 

the Project. This person shall be accessible by telephone or other means during normal 

business hours for the life of this site permit. 
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The Permittee shall file the name, address, email, phone number, and emergency phone 

number of the site manager with the Commission within 14 days prior to the pre-operation 

meeting. The Permittee shall provide the site manager’s contact information to landowners 

within or adjacent to the Project Boundary, local government units and other interested 

persons at least 14 days prior to the pre-operation meeting. The Permittee may change the site 

manager at any time upon notice to the Commission, landowners within or adjacent to the 

Project Boundary, local government units, and other interested persons. The Permittee shall file 

with the Commission an affidavit of distribution of its change to the site manager’s contact 

information within 14 days of the change to the site manager. 

 

4.3.3 Employee Training - Site Permit Terms and Conditions 

 

The Permittee shall train and educate all employees, contractors, and other persons involved in 

the construction and ongoing operation of the energy storage system of the terms and 

conditions of this site permit. The Permittee shall keep records of compliance with this section 

and provide them upon the request of Commission staff. 

 

4.3.4 Independent Third-Party Monitoring 

 

Prior to any construction, the Permittee shall propose a scope of work and identify an 

independent third-party monitor to conduct Project construction monitoring on behalf of the 

Commission. The scope of work shall be developed in consultation with and approved by 

Commission staff. This third-party monitor will report directly to and will be under the control 

of the Commission with costs borne by the Permittee.  

 

The Permittee shall file with the Commission the approved scope of work and the name, 

address, email, and telephone number of the third party-monitor at least 14 days prior to 

beginning construction and upon any change in contact information that may occur during 

construction of the Project. 

 

The Permittee shall keep records of compliance with this section and shall file status reports 

detailing the construction monitoring in accordance with the approved scope of work. 

 

4.3.5 Public Services, Public Utilities, and Existing Easements 

 

During Project construction, the Permittee shall minimize any disruption to public services or 

public utilities. To the extent disruptions to public services or public utilities occur these shall be 

temporary, and the Permittee shall restore service promptly. Where any impacts to utilities 

have the potential to occur the Permittee shall work with both landowners and local entities to 

determine the most appropriate mitigation measures if not already considered as part of this 

site permit. 
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The Permittee shall cooperate with county and city road authorities to develop appropriate 

signage and traffic management during construction. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 

4.3.6 Temporary Workspace 

 

The Permittee shall select temporary workspace and equipment staging areas that limit the 

removal and impacts to vegetation. The Permittee shall not site temporary workspace in 

wetlands or native prairie as defined in sections 4.3.13 and 4.3.14. The Permittee shall site 

temporary workspace to comply with standards for development of the shorelands of public 

waters as defined in Section 4.3.13. The Permittee shall obtain temporary easements outside of 

the authorized Project Boundary from affected landowners through rental agreements. 

Temporary easements are not provided for in this site permit. 

 

4.3.7 Noise 

 

The Permittee shall comply with noise standards established under Minn. R. 7030.0010 to 

7030.0080, at all times and at all appropriate locations during operation of the Project. The 

Permittee shall limit construction and maintenance activities to daytime working hours to the 

extent practicable. 

 

4.3.8 Aesthetics 

 

The Permittee shall consider input pertaining to visual impacts from landowners and the local 

unit of government having direct zoning authority over the area in which the Project is located. 

The Permittee shall use care to preserve the natural landscape, minimize tree removal and 

prevent any unnecessary destruction of the natural surroundings in the vicinity of the Project 

during construction and operation. 

 

4.3.9 Topsoil Protection 

 

The Permittee shall implement measures to protect and segregate topsoil from subsoil on all 

lands utilized for Project construction unless otherwise negotiated with affected landowner. 

 

4.3.10 Soil Compaction 

 

The Permittee shall implement measures to minimize soil compaction of all lands during all 

phases of the Project's life and shall confine compaction to as small an area as feasible. The 

Permittee shall use soil decompaction measures on all lands utilized for Project construction 
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and travelled on by heavy equipment (e.g., cranes and heavy trucks), even when soil 

compaction minimization measures are used. 

 

4.3.11 Soil Erosion and Sediment Control 

 

The Permittee shall implement those erosion prevention and sediment control practices 

recommended by the Minnesota Pollution Control Agency (MPCA) Construction Stormwater 

Program. If construction of the Project disturbs more than one acre of land or is sited in an area 

designated by the MPCA as having potential for impacts to water resources, the Permittee shall 

obtain a National Pollutant Discharge Elimination System/State Disposal System Construction 

Stormwater Permit from the MPCA that provides for the development of a Stormwater 

Pollution Prevention Plan that describes methods to control erosion and runoff. 

 

The Permittee shall implement reasonable measures to minimize erosion and sedimentation 

during construction and shall employ perimeter sediment controls, protect exposed soil by 

promptly planting, seeding, using erosion control blankets and turf reinforcement mats, 

stabilizing slopes, protecting storm drain inlets, protecting soil stockpiles, and controlling 

vehicle tracking. Contours shall be graded as required so that all surfaces provide for proper 

drainage, blend with the natural terrain, and are left in a condition that will facilitate re-

vegetation and prevent erosion. All areas disturbed during construction of the Project shall be 

returned to pre-construction conditions. 

 

4.3.12 Public Lands 

 

In no case shall the energy storage system and associated facilities including foundations, 

access roads, underground cable, and transformers, be located in the public lands identified in 

Minn. R. 7850.4400, subp. 1, or in federal waterfowl production areas. Photovoltaic tracker 

rows and associated facilities shall not be located in the public lands identified in Minn. R. 

7850.4400, subp. 3, unless there is no feasible and prudent alternative. 

 

4.3.13 Wetlands and Water Resources 

 

The Permittee shall not place the energy storage system or associated facilities in public waters 

and public waters wetlands, as shown on the public water inventory maps prescribed by 

Minnesota Statutes Chapter 103G, except that electric collector or feeder lines may cross or be 

placed in public waters or public waters wetlands subject to permits and approvals by the 

Minnesota Department of Natural Resources (DNR)  and local units of government as 

implementers of the Minnesota Wetlands Conservation Act. The Permittee shall locate the 

energy storage system and associated facilities in compliance with the standards for 

development of the shorelands of public waters as identified in Minn. R. 6120.3300, and as 

adopted, Minn. R. 6120.2800, unless there is no feasible and prudent alternative. 
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The Permittee shall construct in wetland areas during frozen ground conditions, to the extent 

feasible, to minimize impacts. When construction during winter is not possible, wooden or 

composite mats shall be used to protect wetland vegetation. The Permittee shall contain and 

manage soil excavated from the wetlands and riparian areas in accordance with all applicable 

wetland permits. The Permittee shall access wetlands and riparian areas using the shortest 

route possible in order to minimize travel through wetland areas and prevent unnecessary 

impacts. 

 

The Permittee shall restore wetland and water resource areas disturbed by construction 

activities to pre-construction conditions in accordance with the requirements of applicable 

state and federal permits or laws and landowner agreements. The Permittee shall meet the 

USACE, DNR, Minnesota Board of Water and Soil Resources, and local government wetland and 

water resource requirements. 

 

4.3.14 Native Prairie  

 

The Permittee shall not place the energy storage system or associated facilities in native prairie, 

as defined in Minn. Stat. § 84.02, subd. 5, unless addressed in a prairie protection and 

management plan and not located in areas enrolled in the Native Prairie Bank Program. The 

Permittee shall not impact native prairie during construction activities unless addressed in a 

prairie protection and management plan. 

 

The Permittee shall prepare a prairie protection and management plan in consultation with the 

DNR if native prairie, as defined in Minn. Stat. § 84.02, subd. 5, is identified within the Project 

Boundary. The Permittee shall file the prairie protection and management plan with the 

Commission at least 30 days prior to submitting the Site Plan required by Section 8.3 of this site 

permit. The prairie protection and management plan shall address steps that will be taken to 

avoid impacts to native prairie and mitigation to unavoidable impacts to native prairie by 

restoration or management of other native prairie areas that are in degraded condition, by 

conveyance of conservation easements, or by other means agreed to by the Permittee, the 

DNR, and the Commission. 

 

4.3.15 Vegetation Management 

 

The Permittee shall disturb or clear vegetation within the Designated Site only to the extent 

necessary to assure the safe construction, operation, and maintenance of the Project. The 

Permittee shall minimize the number of trees removed within the Designated Site specifically 

preserving to the maximum extent practicable windbreaks, shelterbelts, and living snow fences. 

 

4.3.16 Application of Pesticides 
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The Permittee shall restrict pesticide use to those pesticides and methods of application 

approved by the MDA, DNR, and the U.S. Environmental Protection Agency (EPA). Selective 

foliage or basal application shall be used when practicable. All pesticides shall be applied in a 

safe and cautious manner so as not to damage adjacent properties including crops, orchards, 

tree farms, apiaries, or gardens. The Permittee shall contact the landowner at least 14 days 

prior to pesticide application on their property. The Permittee may not apply any pesticide if 

the landowner requests that there be no application of pesticides within the landowner's 

property. The Permittee shall provide notice of pesticide application to landowners and 

beekeepers operating known apiaries within three miles of the pesticide application area at 

least 14 days prior to such application. The Permittee shall keep pesticide communication and 

application records and provide them upon the request of Commission staff. 

 

4.3.17 Invasive Species  

 

The Permittee shall employ best management practices to avoid the potential introduction and 

spread of invasive species on lands disturbed by Project construction activities. The Permittee 

shall develop an Invasive Species Prevention Plan and file it with the Commission at least 14 

days prior to the pre-construction meeting. The Permittee shall comply with the most recently 

filed Invasive Species Prevention Plan. 

 

4.3.18 Noxious Weeds 

 

The Permittee shall take all reasonable precautions against the spread of noxious weeds during 

all phases of construction. When utilizing seed to establish temporary and permanent 

vegetative cover on exposed soil the Permittee shall select site-appropriate seed certified to be 

free of noxious weeds. To the extent possible, the Permittee shall use native seed mixes. The 

Permittee shall keep records of compliance with this section and provide them upon the 

request of Commission staff. 

 

4.3.19 Roads 

 

The Permittee shall advise the appropriate governing bodies having jurisdiction over all state, 

county, city, or township roads that will be used during the construction phase of the Project. 

Where practical, existing roadways shall be used for all activities associated with construction 

of the Project. Oversize or overweight loads associated with the Project shall not be hauled 

across public roads without required permits and approvals. 

 

The Permittee shall locate all perimeter fencing and vegetative screening in a manner that does 

not interfere with routine road maintenance activities and allows for continued safe travel on 

public roads. 
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The Permittee shall construct the fewest number of site access roads required. Access roads 

shall not be constructed across streams and drainage ways without the required permits and 

approvals. Access roads shall be constructed in accordance with all necessary township, county 

or state road requirements and permits. 

 

The Permittee shall promptly repair private roads or lanes damaged when moving equipment 

or when accessing construction workspace, unless otherwise negotiated with the affected 

landowner. The Permittee shall keep records of compliance with this section and provide them 

upon the request of Commission staff. 

 

4.3.20 Archaeological and Historic Resources 

 

The Permittee shall make every effort to avoid impacts to archaeological and historic resources 

when constructing the Project. In the event that a resource is encountered, the Permittee shall 

consult with the State Historic Preservation Office (SHPO) and the State Archaeologist. Where 

feasible, avoidance of the resource is required. Where not feasible, mitigation must include an 

effort to minimize Project impacts on the resource consistent with SHPO and State 

Archaeologist requirements. 

 

 

Prior to construction, the Permittee shall train workers about the need to avoid cultural 

properties, how to identify cultural properties, and procedures to follow if undocumented 

cultural properties, including gravesites, are found during construction. If human remains are 

encountered during construction, the Permittee shall, in accordance with Minn. Stat. Ch. 307 

(Private Cemeteries Act), immediately halt construction and promptly notify local law 

enforcement and the State Archaeologist. The Permittee shall not resume construction at such 

location until authorized by local law enforcement or the State Archaeologist. The Permittee 

shall keep records of compliance with this section and provide them upon the request of 

Commission staff.  

 

4.3.21 Interference 

 

If interference with radio or television, satellite, wireless internet, GPS-based agriculture 

navigation systems or other communication devices is caused by the presence or operation of 

the Project, the Permittee shall take whatever action is necessary to restore or provide 

reception equivalent to reception levels in the immediate area just prior to the construction of 

the Project. The Permittee shall keep records of compliance with this section and provide them 

upon the request of Commission staff. 

 

4.3.22 Drainage Tiles 
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The Permittee shall avoid, promptly repair, or replace all drainage tiles broken or damaged 

during all phases of the Project’s life. The Permittee shall keep records of compliance with this 

section and provide them upon the request of Commission staff. 

 

4.3.23 Restoration 

 

The Permittee shall restore the areas affected by construction of the Project to the condition 

that existed immediately before construction began to the greatest extent possible. The time 

period to complete restoration may be no longer than 12 months after the completion of 

construction. Restoration shall be compatible with the safe operation, maintenance, and 

inspection of the Project. Within 60 days after completion of all restoration activities, the 

Permittee shall file with the Commission a Notice of Restoration Completion. 

 

4.3.24 Cleanup 

 

The Permittee shall remove and properly dispose of all construction waste and scrap from the 

right-of-way and all premises on which construction activities were conducted upon completion 

of each task. The Permittee shall remove and properly dispose of all personal litter, including 

bottles, cans, and paper from construction activities daily. 

 

4.3.25 Pollution and Hazardous Wastes 

 

The Permittee shall take all appropriate precautions to protect against pollution of the 

environment. The Permittee shall be responsible for compliance with all laws applicable to the 

generation, storage, transportation, clean up and disposal of all waste generated during 

construction, restoration, and operation of the Project. 

 

4.3.26 Damages 

 

The Permittee shall fairly restore or compensate landowners for damage to crops, fences, 

private roads and lanes, landscaping, drain tile, or other damage sustained during construction. 

The Permittee shall keep records of compliance with this section and provide them upon the 

request of Commission staff. 

 

4.3.27 Public Safety 

 

The Permittee shall provide educational materials to landowners within and adjacent to the 

Designated Site and, upon request, to interested persons about the Project and any restrictions 

or dangers associated with the Project. The Permittee shall also implement any necessary 

safety measures such as placing warning signs and gates for traffic control or restricting public 
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access. The Permittee shall file with the Commission an affidavit of its public safety notifications 

at least 14 days before the pre-construction meeting. 

 

The Permittee shall submit the location of all underground facilities, as defined in Minn. Stat. § 

216D.01, subd. 11, to Gopher State One Call following the completion of the construction of the 

Project and shall file with the Commission confirmation of this provision upon its submission to 

Gopher State One. 

 

4.3.28  Facility Lighting 

 

The Permittee shall use shielded and downward facing lighting and LED lighting that minimizes 

blue hue. 

 

4.3.29 Dust Control 

 

The Permittee shall utilize non-chloride products for onsite dust control during construction. 

 

4.3.30 Wildlife Friendly Erosion Control 

 

The Permittee shall use only “bio-netting” or “natural netting” types of erosion control 

materials and mulch products without synthetic (plastic) fiber additives or malachite green dye. 

 

4.3.31 Site Identification 

 

The Permittee shall mark the energy storage system with a clearly visible identification number 

and/or street address.  

 

4.4 Collector and Feeder Lines  

 

The Permittee may use overhead or underground collector and feeder lines to carry power 

from an internal Project interconnection point to the energy storage system. The Permittee 

shall place overhead and underground collector and feeder lines that parallel public roads 

within the public right-of-way or on private land immediately adjacent to the road. The 

Permittee shall obtain approval from the landowner or government unit responsible for the 

affected right-of-way.  

 

The Permittee shall locate collector and feeder lines in such a manner as to minimize 

interference with agricultural operations including but not limited to existing drainage patterns, 

drain tile, future tiling plans, and ditches. The Permittee shall place safety shields on all guy 
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wires associated with overhead collector and feeder lines. The Permittee shall submit the 

engineering drawings of all collector and feeder lines with the Site Plan pursuant to Section 8.3. 

 

4.5 Other Requirements  

 

4.5.1 Safety Codes and Design Requirements 

 

The Permittee shall design the energy storage system and associated facilities to meet or 

exceed all relevant local and state codes, the National Electric Safety Code, and North American 

Electric Reliability Corporation requirements. This includes standards relating to clearances to 

ground, clearance to crossing utilities, clearance to buildings, strength of materials, clearances 

over roadways, right-of-way widths, and permit requirements. The Permittee shall keep records 

of compliance with these standards and provide them upon the request of Commission staff. 

 

4.5.2 Other Permits and Regulations 

 

The Permittee shall comply with all applicable state statutes and rules. The Permittee shall 

obtain all required permits for the Project and comply with the conditions of those permits 

unless those permits conflict with or are preempted by federal or state permits and regulations.  

 

At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission an Other Permits and Regulations Submittal that contains a detailed status of all 

permits, authorizations, and approvals that have been applied for specific to the Project. The 

Other Permits and Regulations Submittal shall also include the permitting agency name; the 

name of the permit, authorization, or approval being sought; contact person and contact 

information for the permitting agency or authority; brief description of why the permit, 

authorization, or approval is needed; application submittal date; and the date the permit, 

authorization, or approval was issued or is anticipated to be issued. 

 

The Permittee shall demonstrate that it has obtained all necessary permits, authorizations, and 

approvals by filing an affidavit stating as such and an updated Other Permits and Regulations 

Submittal prior to commencing Project construction. The Permittee shall provide a copy of any 

such permits, authorizations, and approvals at the request of Commission staff. 

 

5 SPECIAL CONDITIONS 

 

The special conditions shall take precedence over other conditions of this permit should there 

be a conflict. 

 

[Add Special Conditions in accordance with the record of the docket] 
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6 DELAY IN CONSTRUCTION 

 

If the Permittee has not commenced construction or improvement of the site within four years 

after the date of issuance of this site permit the Permittee shall file a Failure to Construct 

Report and the Commission shall consider suspension of this site permit in accordance with 

Minn. Stat. § 216I.24. 

 

7 COMPLAINT PROCEDURES 

 

At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission the complaint procedures that will be used to receive and respond to complaints. 

The complaint procedures shall be in accordance with the requirements of Minn. R. 7829.1500 

or Minn. R. 7829.1700, and as set forth in the complaint procedures attached to this site 

permit. 

 

Upon request, the Permittee shall assist Commission staff with the disposition of unresolved or 

longstanding complaints. This assistance shall include, but is not limited to, the submittal of 

complaint correspondence and complaint resolution efforts. 

 

8 COMPLIANCE REQUIREMENTS 

 

Failure to timely and properly make compliance filings required by this site permit is a failure to 

comply with the conditions of this site permit. Compliance filings must be electronically filed 

with the Commission. 

 

8.1 Pre-Construction Meeting 

 

Prior to the start of construction, the Permittee shall participate in a pre-construction meeting 

with Commission staff to review pre-construction filing requirements, scheduling, and to 

coordinate monitoring of construction and site restoration activities. Within 14 days following 

the pre-construction meeting, the Permittee shall file with the Commission a summary of the 

topics reviewed and discussed and a list of attendees. The Permittee shall indicate in the filing 

the anticipated construction start date. 

 

8.2 Pre-Operation Meeting 

 

At least 14 days prior to commercial operation of the Project, the Permittee shall participate in 

a pre-operation meeting with Commission staff to coordinate field monitoring of operation 

activities for the Project. Within 14 days following the pre-operation meeting, the Permittee 

shall file a summary of the topics reviewed and discussed and a list of attendees with the 

Commission. 
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8.3 Site Plan 

 

At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission and the counties where the Project will be constructed with a Site Plan that 

includes specifications and drawings for site preparation and grading; specifications and 

locations of the energy storage system and associated facilities; and procedures for cleanup and 

restoration. The documentation shall include maps depicting the Designated Site, energy 

storage system, and associated facilities layout in relation to that approved by this site permit. 

 

The Permittee may not commence construction until the earlier of (i) 30 days after the pre-

construction meeting or (ii) until the Commission staff has notified the Permittee in writing that 

it has completed its review of the documents and determined that the planned construction is 

consistent with this site permit.  

 

If the Commission notifies the Permittee in writing within 30 days after the pre-construction 

meeting that it has completed its review of the documents and planned construction, and finds 

that the planned construction is not consistent with this site permit, the Permittee may submit 

additional and/or revised documentation and may not commence construction until the 

Commission has notified the Permittee in writing that it has determined that the revised 

construction plan documentation is consistent with this site permit. 

 

If the Permittee intends to make any significant changes in its Site Plan or the specifications and 

drawings after submission to the Commission, the Permittee shall notify the Commission and 

county staff at least five days before implementing the changes. No changes shall be made that 

would be in violation of any of the terms of this site permit. 

 

8.4 Status Reports 

 

The Permittee shall file with the Commission monthly Construction Status Reports beginning 

with the pre-construction meeting and until completion of restoration. Construction Status 

Reports shall describe construction activities and progress, activities undertaken in compliance 

with this site permit, and shall include text and photographs.  

 

If the Permittee does not commence construction of the Project within six months of this site 

permit issuance, the Permittee shall file with the Commission Pre-Construction Status Reports 

on the anticipated timing of construction every six months beginning with the issuance of this 

site permit until the pre-construction meeting. The status updates shall include information on 

the Project’s Midcontinent Independent System Operator (MISO) interconnection process, if 

applicable. 
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8.5 Labor Statistic Reporting 

 

The Permittee shall file quarterly Labor Statistic Reports with the Commission within 45 days of 

the end of the quarter regarding construction workers that participated in the construction of 

the Project. The Labor Statistic Reports shall: 

 

(a) detail the Permittee’s efforts and the site contractor’s efforts to hire Minnesota 

workers; and 

(b) provide an account of: 

i. the gross number of hours worked by or full-time equivalent workers who are 

Minnesota residents, as defined in Minn. Stat. § 290.01, subd. 7; 

ii. the gross number of hours worked by or full-time equivalent workers who are 

residents of other states, but maintain a permanent residence within 150 miles of 

the Project; and 

iii. the total gross hours worked or total full-time equivalent workers.  

 

The Permittee shall work with its contractor to determine the suitable reporting metric. The 

report may not include personally identifiable data. 

 

8.6 Prevailing Wage 

 

The Permittee, its contractors, and subcontractors shall pay no less than the prevailing wage 

rate as defined in Minn. Stat. § 177.42 and shall be subject to the requirements and 

enforcement provisions under Minn. Stat. §§ 177.27, 177.30, 177.32, 177.41 to 177.435, and 

177.45. The Permittee shall keep records of contractor and subcontractor pay and provide 

them at the request of Commission staff. 

 

8.7 In-Service Date 

 

At least three days before the Project is to be placed into service, the Permittee shall notify the 

Commission of the date on which the Project will be placed into service and the date on which 

construction was completed.  

 

8.8 As-Builts 

 

Within 90 days after completion of construction, the Permittee shall submit to the Commission 

copies of all final as-built plans and specifications developed during the Project construction. 

  

8.9 GPS Data 
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Within 90 days after completion of construction, the Permittee shall submit to the Commission, 

in the format requested by the Commission, geo-spatial information (e.g., ArcGIS compatible 

map files, GPS coordinates, associated database of characteristics) for all structures associated 

with the Project. 

 

8.10 Right of Entry 

 

The Permittee shall allow Commission designated representatives to perform the following, 

upon reasonable notice, upon presentation of credentials and at all times in compliance with 

the Permittee’s site safety standards: 

 

(a) To enter upon the facilities easement of the property for the purpose of obtaining 

information, examining records, and conducting surveys or investigations. 

(b) To bring such equipment upon the facilities easement of the property as is 

necessary to conduct such surveys and investigations. 

(c) To sample and monitor upon the facilities easement of the property. 

To examine and copy any documents pertaining to compliance with the conditions of 

this site permit. 

 

8.11 Emergency Response  

 

The Permittee shall prepare an Emergency Response Plan (ERP) in consultation with the 

emergency responders having jurisdiction over the Project prior to construction. The Permittee 

shall file the ERP, along with any comments from emergency responders to the Commission at 

least 14 days prior to the pre-construction meeting and a revised ERP, if any, at least 14 days 

prior to the pre-operation meeting. At least 14 days prior to the pre-operation meeting the 

Permittee shall file with the Commission an affidavit of the distribution of the ERP to 

emergency responders and Public Safety Answering Points (PSAP) with jurisdiction over the 

Project. The Permittee shall obtain and register the Project address or other location indicators 

acceptable to the emergency responders and PSAP having jurisdiction over the Project. 

 

8.12 Extraordinary Events  

 

Within 24 hours of discovery of an occurrence, the Permittee shall notify the Commission of 

any extraordinary event. Extraordinary events include but shall not be limited to fires, acts of 

sabotage, collector or feeder line failure, and injured worker or private person. The Permittee 

shall, within 30 days of the occurrence, file a report with the Commission describing the cause 

of the occurrence and the steps taken to avoid future occurrences. 

 

8.13 Wildlife Injuries and Fatalities 
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The Permittee shall report any wildlife injuries and fatalities to the Commission quarterly. 

 

9 DECOMMISSIONING AND RESTORATION 

 

9.1 Decommissioning Plan 

 

The Permittee shall comply with the provisions of the most recently filed and accepted 

Decommissioning Plan. The initial version of the Decommissioning Plan was submitted for this 

Project as [Identify Decommissioning Plan, e.g., Appendix XX to the Site Permit Application]. 

The Permittee shall file an updated Decommissioning Plan incorporating comments and 

information from the permit application process and any updates associated with the final 

construction plans with the Commission at least fourteen 14 days prior to the pre-construction 

meeting. The Permittee shall update and file the Decommissioning Plan with the Commission 

every five years following the commercial operation date. 

 

The Decommissioning Plan shall provide information identifying all surety and financial 

securities established for decommissioning and site restoration. The Decommissioning Plan 

shall provide an itemized breakdown of costs of decommissioning all Project components, 

which shall include labor and equipment. 

 

The Permittee shall also submit the Decommissioning Plan to the local unit of government 

having direct zoning authority over the area in which the Project is located. The Permittee shall 

ensure that it carries out its obligations to provide for the resources necessary to fulfill its 

requirements to properly decommission the Project at the appropriate time. The Commission 

may at any time request the Permittee to file a report with the Commission describing how the 

Permittee is fulfilling this obligation. 

 

9.2 Site Final Restoration 

 

Upon expiration of this site permit or upon termination of operation of the Project, the 

Permittee shall have the obligation to dismantle and remove from the site all Project 

components in accordance with the most recently filed and accepted decommissioning plan. To 

the extent feasible, the Permittee shall restore and reclaim the site to pre-project conditions. 

Landowners may require the site be returned to agricultural production or may retain restored 

prairie vegetation, or other land uses as agreed to between the landowner and the Permittee. 

All access roads shall be removed unless written approval is given by the affected landowner 

requesting that one or more roads, or portions thereof, be retained. All such agreements 

between the Permittee and the affected landowner shall be filed with the Commission prior to 

commencing restoration activities. The Permittee shall restore the site in accordance with the 

requirements of this condition and file a Notification of Final Restoration Completion to the 

Commission within 18 months of termination of operation of the Project. 
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10 COMMISSION AUTHORITY AFTER SITE PERMIT ISSUANCE 

 

10.1 Expansion of Designated Site Boundaries 

 

No expansion of the site boundary described in this site permit shall be authorized without the 

approval of the Commission. The Permittee may submit to the Commission a request for a 

permit amendment for a change in the boundary of the site for the Project. The Commission 

will respond to the requested change in accordance with applicable statutes and rules. 

 

10.2 Periodic Review 

 

The Commission shall initiate a review of this site permit and the applicable conditions at least 

once every five years. The purpose of the periodic review is to allow the Commission, the 

Permittee, and other interested persons an opportunity to consider modifications in the 

conditions of this site permit. No modification may be made except in accordance with 

applicable statutes and rules. 

 

10.3 Modification of Conditions 

 

After notice and opportunity for hearing this site permit may be modified or amended for 

cause, including but not limited to the following: 

 

(a) violation of any condition in this permit; 

(b) endangerment of human health or the environment by operation of the Project; or 

(c) existence of other grounds established by rule. 

 

10.4 More Stringent Rules 

 

The issuance of this site permit does not prevent the future adoption by the Commission of 

rules, orders, or permit conditions more stringent than those now in existence and does not 

prevent the enforcement of these more stringent rules, orders, or permit conditions against the 

Permittee. 

 

11 SITE PERMIT AMENDMENT  

 

This site permit may be amended at any time by the Commission. Any person may request an 

amendment of the conditions of this site permit by submitting a request to the Commission in 

writing describing the amendment sought and the reasons for the amendment. The 

Commission will mail notice of receipt of the request to the Permittee. The Commission may 
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amend the conditions after affording the Permittee and interested persons such process as is 

required under Minn. Stat. § 216I.09.  

 

12 TRANSFER OF SITE PERMIT  

 

The Permittee may request at any time that the Commission transfer this site permit to another 

person or entity (transferee). In its request, the Permittee must provide the Commission with: 

 

(a) the name and description of the transferee; 

(b) the reasons for the transfer; 

(c) a description of the facilities affected; and  

(d) the proposed effective date of the transfer.   

 

The transferee must provide the Commission with a certification that it has read, understands 

and is able to comply with the plans and procedures filed for the Project and all conditions of 

this site permit.  

 

The transferee must provide the Commission with the name and contact information for the 

site manager, as described in Section 4.3.2, and either a current version with eDocket 

reference, or a revised version of the following: 

 

(a) complaint procedures, as described in Section 7 and Attachment 1; 

(b) ERP, as described in Section 8.12; and 

(c) Decommissioning Plan, as described in Section 9.1. 

 

The Commission may authorize transfer of the site permit after affording the Permittee, the 

transferee, and interested persons such process as is required under Minn. Stat. § 216I.13. 

 

13 REVOCATION OR SUSPENSION OF SITE PERMIT  

 

The Commission may initiate action to revoke or suspend this site permit at any time. The 

Commission shall act in accordance with the requirements of Minn. Stat. § 216I.24, to revoke or 

suspend this site permit. 

 

14 EXPIRATION DATE  

 

This site permit shall expire [xx] years after the date this site permit was approved and adopted. 
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