
IN 
[COUNTY] 

 
ISSUED TO 

[PERMITTEE] 

 
PUC DOCKET NO. [Docket Number] 

 
In accordance with the requirements of Minnesota Statutes Chapter 216I, this route permit is 

hereby issued to: 

 
[Permittee] 

 
[Permittee] is authorized by this route permit to construct and operate [Provide a description of 

the project authorized by the Minnesota Public Utilities Commission]. 

 
The high-voltage transmission line shall be constructed within the route identified in this route 

permit and in compliance with the conditions specified in this route permit. 

Approved and adopted this  day of [Month, Year] 

 
BY ORDER OF THE COMMISSION 

STATE OF MINNESOTA PUBLIC UTILITIES COMMISSION 

 
ROUTE PERMIT FOR 

[PROJECT NAME] 

 
A HIGH-VOLTAGE TRANSMISSION LINE AND ASSOCIATED FACILITIES 

 

 

Sasha Bergman, 

Executive Secretary 
 
 
 
 

 
To request this document in another format such as large print or audio, call 651-296-0406 or 800-657-
3782 (voice). Persons with a hearing or speech impairment may call using their preferred 
Telecommunications Relay Service or email consumer.puc@state.mn.us for assistance. 
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1 ROUTE PERMIT 

 
The Minnesota Public Utilities Commission (Commission) hereby issues this route permit to 

[Permittee Name] (Permittee) pursuant to Minnesota Statutes Chapter 216I. This route permit 

authorizes the Permittee to construct and operate a [Provide a description of the project as 

authorized by the Commission] ([Project Name, if applicable], henceforth known as 

Transmission Facility). The high-voltage transmission line shall be constructed within the route 

identified in this route permit and in compliance with the conditions specified in this route 

permit. 

 
1.1 Pre-emption 

 
Pursuant to Minn. Stat. § 216I.18, this route permit shall be the sole route approval required for 

construction of the Transmission Facility. This route permit shall supersede and preempt all 

zoning, building, or land use rules, regulations, or ordinances promulgated by regional, county, 

local and special purpose governments. 

 
2 TRANSMISSION FACILITY DESCRIPTION 

 
[Provide a description of the Transmission Facility as authorized by the Commission] 

The Transmission Facility is located in the following: 

County Township Name Township Range Section 
     

 
2.1 Structures 

 
The structure types as described in the Permittee’s route permit application are detailed in the 

table below. 

 

Line Type 
Structure 

Foundation Height Span 
Type Material 

      

 
2.2 Conductors 

 
Conductor types may include: [Provide a detailed description of the conductors authorized by 

the Commission] 



SAMPLE PERMIT [Project Name and PUC Docket No.] 

2 

 

 

2.3 Substations and Associated Facilities 

 
The substations and associated facilities authorized by this Route Permit include: [Provide a 

detailed description of the substations and associated facilities authorized by the Commission] 

 
3 DESIGNATED ROUTE 

 
The route designated by the Commission is depicted on the route maps attached to this route 

permit (Designated Route). The Designated Route is generally described as follows: 

 
[Provide detailed description of the authorized route including the route widths and any other 

specifics relevant to each segment.] 

 
The Designed Route includes an anticipated alignment and a right-of-way. The right-of-way is 

the physical land needed for the safe operation of the transmission line. The Permittee shall 

locate the alignment and associated right-of-way within the Designated Route unless otherwise 

authorized by this route permit or the Commission. The Designated Route provides the 

Permittee with flexibility for minor adjustments of the alignment and right-of-way to 

accommodate landowner requests and unforeseen conditions. 

 
Any modifications to the Designated Route or modifications that would result in right-of-way 

placement outside the Designated Route shall be specifically reviewed by the Commission in 

accordance with Minn. Stat. § 216I.09 and Section 10 of this route permit. 

 
4 RIGHT-OF-WAY 

 
This route permit authorizes the Permittee to obtain a new permanent right-of-way for the 

transmission line up to [number] feet in width. The permanent right-of-way is typically 

[number] feet on both sides of the transmission line measured from its centerline or alignment. 

 
The anticipated alignment is intended to minimize potential impacts relative to the criteria 

identified in Minn. Stat. § 216I.05, subd. 11. The final alignment must generally conform to the 

anticipated alignment identified on the route maps unless changes are requested by individual 

landowners and agreed to by the Permittee or for unforeseen conditions that are encountered 

or as otherwise provided for by this route permit. 

 
Any right-of-way or alignment modifications within the Designated Route shall be located so as 

to have comparable overall impacts relative to the factors in Minn. Stat. § 216I.05, subd. 11, as 

does the right-of-way and alignment identified in this route permit and shall be specifically 

identified and documented in and approved as part of the plan and profile submitted pursuant 

to Section 9.2 of this route permit. 
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Where the transmission line parallels existing highway and other road rights-of-way, the 

transmission line right-of-way shall occupy and utilize the existing right-of-way to the maximum 

extent possible; consistent with the criteria in Minn. Stat. § 216I.05, subd. 11, and the other 

requirements of this route permit; and for highways under the jurisdiction of the Minnesota 

Department of Transportation (MnDOT), the procedures for accommodating utilities in trunk 

highway rights-of-way. 

 
5 GENERAL CONDITIONS 

 
The Permittee shall comply with the following conditions during construction and operation of 

the Transmission Facility over the life of this route permit. 

 
5.1 Route Permit Distribution 

 
Within 30 days of issuance of this route permit, the Permittee shall provide all affected 

landowners with a copy of this route permit and the complaint procedures. An affected 

landowner is any landowner or designee that is within or adjacent to the Designated Route. In 

no case shall a landowner receive this route permit and complaint procedures less than five 

days prior to the start of construction on their property. The Permittee shall also provide a copy 

of this route permit and the complaint procedures to the applicable regional development 

commissions, county environmental offices, and city and township clerks. The Permittee shall 

file with the Commission an affidavit of its route permit and complaint procedures distribution 

within 30 days of issuance of this route permit. 

 
5.2 Access to Property 

 
The Permittee shall notify landowners prior to entering or conducting maintenance within their 

property, unless otherwise negotiated with the landowner. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 
5.3 Construction and Operation Practices 

 
The Permittee shall comply with the construction practices, operation and maintenance 

practices, and material specifications described in the permitting record for this Transmission 

Facility unless this route permit establishes a different requirement in which case this route 

permit shall prevail. 
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5.3.1 Field Representative 

 
The Permittee shall designate a field representative responsible for overseeing compliance with 

the conditions of this route permit during construction of the Transmission Facility. This person 

shall be accessible by telephone or other means during normal business hours throughout site 

preparation, construction, cleanup, and restoration. 

 
The Permittee shall file with the Commission the name, address, email, phone number, and 

emergency phone number of the field representative at least 14 days prior to the pre-

construction meeting. The Permittee shall provide the field representative’s contact 

information to affected landowners, local government units and other interested persons at 

least 14 days prior to the pre-construction meeting. The Permittee may change the field 

representative at any time upon notice to the Commission, affected landowners, local 

government units and other interested persons. The Permittee shall file with the Commission 

an affidavit of distribution of its field representative’s contact information at least 14 days prior 

to the pre-construction meeting and upon changes to the field representative. 

 
5.3.2 Employee Training 

 
The Permittee shall train all employees, contractors, and other persons involved in the 

Transmission Facility construction regarding the terms and conditions of this route permit. The 

Permittee shall keep records of compliance with this section and provide them upon the 

request of Commission staff. 

 
5.3.3 Independent Third-Party Monitoring 

 
Prior to any construction, the Permittee shall propose a scope of work and identify an 

independent third-party monitor to conduct Project construction monitoring on behalf of the 

Commission. The scope of work shall be developed in consultation with and approved by 

Commission staff. This third-party monitor will report directly to and will be under the control 

of the Commission with costs borne by the Permittee. 

 
The Permittee shall file with the Commission the approved scope of work and the name, 

address, email, and telephone number of the third party-monitor at least 14 days prior to 

commencing any construction or right-of-way preparation and upon any change in contact 

information that may occur during Project construction and restoration of the right-of-way. 

 
The Permittee shall keep records of compliance with this section and ensure that status reports 

detailing the construction monitoring are filed with the Commission in accordance with the 

approved scope of work. 
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5.3.4 Public Services, Public Utilities, and Existing Easements 

 
During Transmission Facility construction, the Permittee shall minimize any disruption to public 

services or public utilities. To the extent disruptions to public services or public utilities occur 

these shall be temporary, and the Permittee shall restore service promptly. Where any impacts 

to utilities have the potential to occur the Permittee shall work with both landowners and local 

entities to determine the most appropriate mitigation measures if not already considered as 

part of this route permit. 

 
The Permittee shall coordinate with county and city road authorities to develop appropriate 

signage and traffic management during construction. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 
5.3.5 Temporary Workspace 

 
The Permittee shall limit temporary easements to special construction access needs and 

additional staging or lay-down areas required outside of the authorized right-of-way. 

Temporary space shall be selected to limit the removal and impacts to vegetation. The 

Permittee shall obtain temporary easements outside of the authorized transmission line right-

of-way from affected landowners through rental or lease agreements. Temporary easements 

are not provided for in this route permit. 

 
The Permittee may construct temporary driveways between roadways and transmission 

structures to minimize impacts by using the shortest route feasible. The Permittee shall use 

construction mats to minimize impacts on access paths and construction areas. The Permittee 

shall submit the location of temporary workspaces and driveways with the plan and profile 

pursuant to Section 9.2. 

 
5.3.6 Noise 

 
The Permittee shall comply with noise standards established under Minn. R. 7030.0010 to 

7030.0080. The Permittee shall limit construction and maintenance activities to daytime 

working hours to the extent practicable. 

 
5.3.7 Aesthetics 

 
The Permittee shall consider input pertaining to visual impacts from landowners or land 

management agencies prior to final location of structures, rights-of-way, and other areas with 

the potential for visual disturbance. The Permittee shall use care to preserve the natural 

landscape, minimize tree removal and prevent any unnecessary destruction of the natural 
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surroundings in the vicinity of the Transmission Facility during construction and maintenance. 

The Permittee shall work with landowners to locate the high-voltage transmission line to 

minimize the loss of agricultural land, forest, and wetlands, and to avoid homes and 

farmsteads. The Permittee shall place structures at a distance, consistent with sound 

engineering principles and system reliability criteria, from intersecting roads, highways, or trail 

crossings. 

 
5.3.8 Soil Erosion and Sediment Control 

 
The Permittee shall implement those erosion prevention and sediment control practices 

recommended by the Minnesota Pollution Control Agency (MPCA) Construction Stormwater 

Program. If construction of the Transmission Facility disturbs more than one acre of land or is 

sited in an area designated by the MPCA as having potential for impacts to water resources, the 

Permittee shall obtain a National Pollutant Discharge Elimination System/State Disposal System 

Construction Stormwater Permit from the MPCA that provides for development of a 

Stormwater Pollution Prevention Plan that describes methods to control erosion and runoff. 

 
The Permittee shall implement reasonable measures to minimize erosion and sedimentation 

during construction and shall employ perimeter sediment controls, protect exposed soil by 

promptly planting, seeding, using erosion control blankets and turf reinforcement mats, 

stabilizing slopes, protecting storm drain inlets, protecting soil stockpiles, and controlling 

vehicle tracking. Contours shall be graded as required so that all surfaces provide for proper 

drainage, blend with the natural terrain, and are left in a condition that will facilitate re-

vegetation and prevent erosion. All areas disturbed during construction of the Transmission 

Facility shall be returned to pre-construction conditions. 

 
5.3.9 Wetlands and Water Resources 

 
The Permittee shall develop wetland impact avoidance measures and implement them during 

construction of the Transmission Facility. Measures shall include spacing and placing 

transmission structures at variable distances to span and avoid wetlands, watercourses, and 

floodplains. Unavoidable wetland impacts as a result of the placement of structures shall be 

limited to the immediate area around the structures. To minimize impacts, the Permittee shall 

construct in wetland areas during frozen ground conditions where practicable and according to 

permit requirements by the applicable permitting authority. When construction during winter is 

not possible, the Permittee shall use wooden or composite mats to protect wetland vegetation. 

 
The Permittee shall contain soil excavated from the wetlands and riparian areas and not place it 

back into the wetland or riparian area. The Permittee shall access wetlands and riparian areas 

using the shortest route possible in order to minimize travel through wetland areas and prevent 



SAMPLE PERMIT [Project Name and PUC Docket No.] 

7 

 

 

unnecessary impacts. The Permittee shall not place staging or stringing set up areas within or 

adjacent to wetlands or water resources, as practicable. The Permittee shall assemble 

structures on upland areas before they are brought to the site for installation. 

 
The Permittee shall restore wetland and water resource areas disturbed by construction 

activities to pre-construction conditions in accordance with the requirements of applicable 

state and federal permits or laws and landowner agreements. The Permittee shall meet the U.S. 

Army Corps of Engineers (USACE), Minnesota Department of Natural Resources (DNR), 

Minnesota Board of Water and Soil Resources, and local units of government wetland and 

water resource requirements. 

 
5.3.10 Vegetation Management 

 
The Permittee shall minimize the number of trees to be removed in selecting the right-of-way 

specifically preserving to the maximum extent practicable windbreaks, shelterbelts, living snow 

fences, and vegetation in areas such as trail and stream crossings where vegetative screening 

may minimize aesthetic impacts, to the extent that such actions do not violate sound 

engineering principles or system reliability criteria. 

 
The Permittee shall remove tall growing species located within the transmission line right-of-

way that endanger the safe and reliable operation of the transmission line. The Permittee shall 

leave undisturbed, to the extent possible, existing low growing species in the right-of-way or 

replant such species in the right-of-way to blend the difference between the right-of-way and 

adjacent areas, to the extent that the low growing vegetation will not pose a threat to the 

transmission line or impede construction. 

 
The Permittees shall develop a vegetation management plan (VMP), in coordination with the 

Vegetation Management Plan Working Group (VMPWG), using best management practices 

established by the DNR and BWSR. The Permittee shall file the VMP and documentation of the 

coordination efforts between the Permittee and the DNR with the Commission as part of the 

plan and profile required in Section 9.2 of the Permit. 

 
5.3.11 Application of Pesticides 

 
The Permittee shall restrict pesticide use to those pesticides and methods of application 

approved by the Minnesota Department of Agriculture (MDA), DNR, and the U.S. 

Environmental Protection Agency (EPA). Selective foliage or basal application shall be used 

when practicable. All pesticides shall be applied in a safe and cautious manner so as not to 

damage adjacent properties including crops, orchards, tree farms, apiaries, or gardens. The 

Permittee shall contact the landowner at least 14 days prior to pesticide application on their 
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property. The Permittee may not apply any pesticide if the landowner requests that there be no 

application of pesticides within the landowner's property. The Permittee shall provide notice of 

pesticide application to landowners and beekeepers operating known apiaries within three 

miles of the pesticide application area at least 14 days prior to such application. The Permittee 

shall use the MDA’s Apiary Registry (https://mn.beecheck.org/map) to identify known apiaries 

for purposes of compliance with this condition. The Permittee shall keep pesticide 

communication and application records and provide them upon the request of Commission 

staff. 

 
5.3.12 Invasive Species 

 
The Permittee shall employ best management practices to avoid the potential introduction and 

spread of invasive species on lands disturbed by Transmission Facility construction activities. 

The Permittee shall develop an Invasive Species Prevention Plan and file it with the Commission 

at least 14 days prior to the pre-construction meeting. The Permittee shall comply with the 

most recently filed Invasive Species Prevention Plan. 

 
5.3.13 Noxious Weeds 

 
The Permittee shall take all reasonable precautions against the spread of noxious weeds during 

all phases of construction. When utilizing seed to establish temporary and permanent 

vegetative cover on exposed soil the Permittee shall select site appropriate seed certified to be 

free of noxious weeds. To the extent possible, the Permittee shall use native seed mixes. The 

Permittee shall keep records of compliance with this section and provide them upon the 

request of Commission staff. 

 
5.3.14 Roads 

 
The Permittee shall advise the appropriate governing bodies having jurisdiction over all state, 

county, city, or township roads that will be used during the construction phase of the 

Transmission Facility. Where practical, existing roadways shall be used for all activities 

associated with construction of the Transmission Facility. Oversize or overweight loads 

associated with the Transmission Facility shall not be hauled across public roads without 

required permits and approvals. 

 
The Permittee shall construct the fewest number of site access roads required. Access roads 

shall not be constructed across streams and drainage ways without the required permits and 

approvals. Access roads shall be constructed in accordance with all necessary township, county 

or state road requirements and permits. 

https://mn.beecheck.org/map)
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The Permittee shall promptly repair private roads or lanes damaged when moving equipment 

or when accessing construction workspace, unless otherwise negotiated with the affected 

landowner. 

 
5.3.15 Archaeological and Historic Resources 

 
The Permittee shall make every effort to avoid impacts to archaeological and historic resources 

when constructing the Transmission Facility. In the event that a resource is encountered, the 

Permittee shall consult with the State Historic Preservation Office and the State Archaeologist. 

Where feasible, avoidance of the resource is required. Where not feasible, mitigation must 

include an effort to minimize Transmission Facility impacts on the resource consistent with 

State Historic Preservation Office and State Archaeologist requirements. 

 
The Permittee shall develop an Unanticipated Discoveries Plan (UDP) to identify guidelines to 

be used in the event previously unrecorded archeological or historic properties, or human 

remains, are encountered during construction, or if unanticipated effects to previously 

identified archaeological or historic properties occur during construction. The UDP is in addition 

to and not in lieu of any other obligations that may exist under law or regulation relating to 

these matters. The Permittee shall file the UDP with the Commission at least 14 days prior to 

the preconstruction meeting. 

 
The Permittee shall train workers about the need to avoid cultural properties, how to identify 

cultural properties, and procedures to follow if undocumented cultural properties, including 

gravesites, are found during construction. If human remains are encountered during 

construction, the Permittee shall, in accordance with Minn. Stat. Ch. 307 (Private Cemeteries 

Act), immediately halt construction and promptly notify local law enforcement and the State 

Archaeologist. The Permittee shall not resume construction at such location until authorized by 

local law enforcement or the State Archaeologist. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 
5.3.16 Avian Protection 

 
The Permittee in cooperation with the DNR shall identify areas of the transmission line where 

bird flight diverters will be incorporated into the transmission line design to prevent large avian 

collisions attributed to visibility issues. Standard transmission design shall incorporate adequate 

spacing of conductors and grounding devices in accordance with Avian Power Line Interaction 

Committee standards to eliminate the risk of electrocution to raptors with larger wingspans 

that may simultaneously come in contact with a conductor and grounding devices. The 

Permittee shall submit documentation of its avian protection coordination with the plan and 

profile pursuant to Section 9.2. 
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5.3.17 Drainage Tiles 

 
The Permittee shall avoid, promptly repair, or replace all drainage tiles broken or damaged 

during all phases of the Transmission Facility’s life. The Permittee shall keep records of 

compliance with this section and provide them upon the request of Commission staff. 

 
5.3.18 Restoration 

 
The Permittee shall restore the right-of-way, temporary workspaces, access roads, abandoned 

right-of-way, and other public or private lands affected by construction of the Transmission 

Facility. Restoration within the right-of-way must be compatible with the safe operation, 

maintenance, and inspection of the transmission line. Within 60 days after completion of all 

restoration activities, the Permittee shall file with the Commission a Notice of Restoration 

Completion. 

 
5.3.19 Cleanup 

 
The Permittee shall remove and properly dispose of all construction waste and scrap from the 

right-of-way and all premises on which construction activities were conducted upon completion 

of each task. The Permittee shall remove and properly dispose of all personal litter, including 

bottles, cans, and paper from construction activities daily. 

 
5.3.20 Pollution and Hazardous Wastes 

 
The Permittee shall take all appropriate precautions to protect against pollution of the 

environment. The Permittee shall be responsible for compliance with all laws applicable to the 

generation, storage, transportation, clean up and disposal of all waste generated during 

construction and restoration of the Transmission Facility. 

 
5.3.21 Damages 

 
The Permittee shall fairly restore or compensate landowners for damage to crops, fences, 

private roads and lanes, landscaping, drain tile, or other damages sustained during 

construction. The Permittee shall keep records of compliance with this section and provide 

them upon the request of Commission staff. 
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5.3.22 Facility Lighting 

 
The Permittee shall use shielded and downward facing lighting and LED lighting that minimizes 

blue hue. 

 
5.3.23 Dust Control 

 
The Permittee shall utilize non-chloride products for onsite dust control during construction. 

 
5.3.24 Wildlife Friendly Erosion Control 

 
The Permittee shall use only “bio-netting” or “natural netting” types of erosion control 

materials and mulch products without synthetic (plastic) fiber additives or malachite green dye. 

 
5.4 Electrical Performance Standards 

 
5.4.1 Grounding 

 
The Permittee shall design, construct, and operate the transmission line in a manner so that the 

maximum induced steady-state short-circuit current shall be limited to five milliamperes root 

mean square (rms) alternating current between the ground and any non-stationary object 

within the right-of-way, including but not limited to large motor vehicles and agricultural 

equipment. All fixed metallic objects on or off the right-of-way, except electric fences that 

parallel or cross the right-of-way, shall be grounded to the extent necessary to limit the induced 

short-circuit current between ground and the object so as not to exceed one milliampere rms 

under steady state conditions of the transmission line and to comply with the ground fault 

conditions specified in the National Electric Safety Code. The Permittee shall address and rectify 

any induced current problems that arise during transmission line operation. 

 
5.4.2 Electric Field 

 
The Permittee shall design, construct, and operate the transmission line in such a manner that 

the electric field measured one meter above ground level immediately below the transmission 

line shall not exceed 8.0 kV/m rms. 

 
5.4.3 Interference with Communication Devices 

 
If interference with radio or television, satellite, wireless internet, GPS-based agriculture 

navigation systems or other communication devices is caused by the presence or operation of 

the Transmission Facility, the Permittee shall take whatever action is necessary to restore or 
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provide reception equivalent to reception levels in the immediate area just prior to the 

construction of the Transmission Facility. The Permittee shall keep records of compliance with 

this section and provide them upon the request of Commission staff. 

 
5.5 Other Requirements 

 
5.5.1 Safety Codes and Design Requirements 

 
The Permittee shall design the transmission line and associated facilities to meet or exceed all 

relevant local and state codes, the National Electric Safety Code, and North American Electric 

Reliability Corporation requirements. This includes standards relating to clearances to ground, 

clearance to crossing utilities, clearance to buildings, strength of materials, clearances over 

roadways, right-of-way widths, and permit requirements. 

 
5.5.2 Other Permits and Regulations 

 
The Permittee shall comply with all applicable state statutes and rules. The Permittee shall 

obtain all required permits for the Transmission Facility and comply with the conditions of 

those permits unless those permits conflict with or are preempted by federal or state permits 

and regulations. 

 
At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission an Other Permits and Regulations Submittal that contains a detailed status of all 

permits, authorizations, and approvals that have been applied for specific to the Transmission 

Facility. The Other Permits and Regulations Submittal shall also include the permitting agency 

name; the name of the permit, authorization, or approval being sought; contact person and 

contact information for the permitting agency or authority; brief description of why the permit, 

authorization, or approval is needed; application submittal date; and the date the permit, 

authorization, or approval was issued or is anticipated to be issued. 

 
The Permittee shall demonstrate that it has obtained all necessary permits, authorizations, and 

approvals by filing an affidavit stating as such and an updated Other Permits and Regulations 

Submittal prior to commencing construction. The Permittee shall provide a copy of any such 

permits, authorizations, and approvals at the request of Commission staff. 

 
6 SPECIAL CONDITIONS 

 
The special conditions shall take precedence over other conditions of this permit should there 

be a conflict. 
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[Add Special Conditions in accordance with the record of the docket] 

 
7 DELAY IN CONSTRUCTION 

 
If the Permittee has not commenced construction or improvement of the route within four 

years after the date of issuance of this route permit the Permittee shall file a Failure to 

Construct Report and the Commission shall consider suspension of this route permit in 

accordance with Minn. Stat. § 216I.24. 

 
8 COMPLAINT PROCEDURES 

 
At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission the complaint procedures that will be used to receive and respond to complaints. 

The complaint procedures shall be in accordance with the requirements of Minn. R. 7829.1500 

or Minn. R. 7829.1700, and as set forth in the complaint procedures attached to this route 

permit. 

 
Upon request, the Permittee shall assist Commission staff with the disposition of unresolved or 

longstanding complaints. This assistance shall include, but is not limited to, the submittal of 

complaint correspondence and complaint resolution efforts. 

 
9 COMPLIANCE REQUIREMENTS 

 
Failure to timely and properly make compliance filings required by this route permit is a failure 

to comply with the conditions of this route permit. Compliance filings must be electronically 

filed with the Commission. 

 
9.1 Pre-Construction Meeting 

 
Prior to the start of construction, the Permittee shall participate in a pre-construction meeting 

with Commission staff to review pre-construction filing requirements, scheduling, and to 

coordinate monitoring of construction and site restoration activities. Within 14 days following 

the pre-construction meeting, the Permittee shall file with the Commission a summary of the 

topics reviewed and discussed and a list of attendees. The Permittee shall indicate in the filing 

the anticipated construction start date. 

 
9.2 Plan and Profile 

 
At least 14 days prior to the pre-construction meeting, the Permittee shall file with the 

Commission, and provide the counties where the Transmission Facility, or portion of the 

Transmission Facility, will be constructed with a plan and profile of the right-of-way and the 
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specifications and drawings for right-of-way preparation, construction, structure specifications 

and locations, cleanup, and restoration for the Transmission Facility. The documentation shall 

include maps depicting the plan and profile including the right-of-way, alignment, and 

structures in relation to the route and alignment approved by this route permit. 

 
The Permittee may not commence construction until the earlier of (i) 30 days after the pre-

construction meeting or (ii) until the Commission staff has notified the Permittee in writing that 

it has completed its review of the documents and determined that the planned construction is 

consistent with this route permit. 

 
If the Commission notifies the Permittee in writing within 30 days after the pre-construction 

meeting that it has completed its review of the documents and planned construction, and finds 

that the planned construction is not consistent with this route permit, the Permittee may 

submit additional and/or revised documentation and may not commence construction until the 

Commission has notified the Permittee in writing that it has determined that the planned 

construction is consistent with this route permit. 

 
If the Permittee intends to make any significant changes in its plan and profile or the 

specifications and drawings after submission to the Commission, the Permittee shall notify the 

Commission and county staff at least five days before implementing the changes. No changes 

shall be made that would be in violation of any of the terms of this route permit. 

 
9.3 Status Reports 

 
The Permittee shall file with the Commission monthly Construction Status Reports beginning 

with the pre-construction meeting and until completion of restoration. Construction Status 

Reports shall describe construction activities and progress, activities undertaken in compliance 

with this route permit, and shall include text and photographs. 

 
If the Permittee does not commence construction of the Transmission Facility within six months 

of this route permit issuance, the Permittee shall file with the Commission Pre-Construction 

Status Reports on the anticipated timing of construction every six months beginning with the 

issuance of this route permit until the pre-construction meeting. The Status Reports shall 

include information on the Project’s Midcontinent Independent System Operator (MISO) 

interconnection process, if applicable. 
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9.4 Labor Statistic Reporting 

 
The Permittee shall file quarterly Labor Statistic Reports with the Commission within 45 days of 

the end of the quarter regarding construction workers that participated in the construction of 

the Project. The Labor Statistic Reports shall: 

 
A. detail the Permittee’s efforts and the site contractor’s efforts to hire Minnesota 

workers; and 

 
B. provide an account of: 

 
1) the gross number of hours worked by or full-time equivalent workers who are 

Minnesota residents, as defined in Minn. Stat. § 290.01, subd. 7; 

2) the gross number of hours worked by or full-time equivalent workers who are 

residents of other states, but maintain a permanent residence within 150 miles of 

the Project; and 

3) the total gross hours worked or total full-time equivalent workers. 

 
The Permittee shall work with its contractor to determine the suitable reporting metric. The 

report may not include personally identifiable data. 

 
9.5 Prevailing Wage 

 
The Permittee, its contractors, and subcontractors shall (1) pay no less than the prevailing wage 

rate as defined in Minn. Stat. § 177.42; and (2) shall be subject to the requirements and 

enforcement provisions under Minn. Stat. §§ 177.27, 177.30, 177.32, 177.41 to 177.435, and 

177.45. The Permittee shall keep records of contractor and subcontractor pay and provide 

them at the request of Commission staff. 

 
9.6 In-Service Date 

 
At least three days before the Transmission Facility is to be placed into service, the Permittee 

shall notify the Commission of the date on which the Transmission Facility will be placed into 

service and the date on which construction was completed. 

 
9.7 As-Builts 

 
Within 90 days after completion of construction, the Permittee shall submit to the Commission 

copies of all final as-built plans and specifications developed during the Transmission Facility 

construction. 
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9.8 GPS Data 

 
Within 90 days after completion of construction, the Permittee shall submit to the Commission, 

in the format requested by the Commission, geo-spatial information (e.g., ArcGIS compatible 

map files, GPS coordinates, associated database of characteristics) for all structures associated 

with the Transmission Facility and each substation connected. 

 
9.9 Right of Entry 

 
The Permittee shall allow Commission designated representatives to perform the following, 

upon reasonable notice, upon presentation of credentials and at all times in compliance with 

the Permittee’s site safety standards: 

 
A. To enter upon the facilities easement of the property for the purpose of obtaining 

information, examining records, and conducting surveys or investigations. 

 
B. To bring such equipment upon the facilities easement of the property as is 

necessary to conduct such surveys and investigations. 

 
C. To sample and monitor upon the facilities easement of the property. 

 
D. To examine and copy any documents pertaining to compliance with the conditions of 

this route permit. 

 
10 ROUTE PERMIT AMENDMENT 

 
The Commission has the authority to modify this route permit at any time. The Permittee may 

request an amendment of the conditions of this route permit by submitting a request to the 

Commission in writing describing the amendment sought and the reasons for the amendment. 

The Commission may amend the conditions after affording the Permittee and interested 

persons such process as is required under Minn. Stat. § 216I.09. 

 
11 TRANSFER OF ROUTE PERMIT 

 
The Permittee may request at any time that the Commission transfer this route permit to 

another person or entity (transferee). In its request, the Permittee must provide the 

Commission with: 

 
A. the name and description of the transferee; 

B. the reasons for the transfer; 
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C. a description of the facilities affected; and 

D. the proposed effective date of the transfer. 

 
The transferee must provide the Commission with a certification that it has read, understands 

and is able to comply with the plans and procedures filed for the Transmission Facility and all 

conditions of this route permit. The Commission may authorize transfer of the route permit 

after affording the Permittee, the transferee, and interested persons such process as is required 

under Minn. Stat. § 216I.13. 

 
12 REVOCATION OR SUSPENSION OF ROUTE PERMIT 

 
The Commission may initiate action to revoke or suspend this route permit at any time. The 

Commission shall act in accordance with the requirements of Minn. Stat. § 216I.24, to revoke or 

suspend this route permit. 
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