STATE OF MINNESOTA PUBLIC UTILITIES COMMISSION

SITE PERMIT FOR A
SOLAR ENERGY GENERATING SYSTEM

IN
[COUNTY]

ISSUED TO
[PERMITTEE]

PUC DOCKET NO. [Docket Number]

In accordance with the requirements of Minnesota Statutes Chapteri216E and' Minnesota Rules
Chapter 7850 this site permit is hereby issued to:

[Permittee]
The Permittee is authorized by this site permit to censtruct and operate [Provide a description
of the project authorized by the Minnesota Public Utilities Commission]. The solar energy
generating system and associated facilitiesishalbbe built and operated within the site identified
in this permit and as portrayed in thetofficial site maps, and in compliance with the conditions

specified in this permit.

This site permit shall expire [xx]iears,from the date of this approval.

Approved and adopted this day of

BY ORDER OF THE COMMISSION

Daniel P. Wolf,
Executive Secretary

To request this document in another format such as large print or audio, call 651.296.0406 (voice). Persons with a
hearing or speech impairment may call using their preferred Telecommunications Relay Service or email
consumer.puc@state.mn.us for assistance.
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SAMPLE PERMIT [Project Name and PUC Docket No.]

1 SITE PERMIT

The Minnesota Public Utilities Commission (Commission) hereby issues this site permit to
[Permittee Name] (Permittee) pursuant to Minnesota Statutes Chapter 216E and Minnesota
Rules Chapter 7850. This permit authorizes the [Permittee Name] to construct and operate
[Provide a description of the project as authorized by the Minnesota Public Utilities
Commission], and as identified in the attached site maps, hereby incorporated into this
document.

1.1 Preemption
Pursuant to Minn. Stat. § 216E.10, this permit shall be the sole site approvaltequired for the
location, construction, and operation of the solar energy generating systemand this permit
shall supersede and preempt all zoning, building, or land usesrules,regulations, or ordinances
promulgated by regional, county, local and special purpose government.

2 PROJECT DESCRIPTION

[Provide a description of the project as authorized by the Minnesota Public Utilities
Commission]

2.1 Associated Facilities

2.2 Project Location

The project is located'in the following:

County Township Name Township Range Section

3 DESIGNATED SITE

The site designated by the Commission for the [Project Name] is the site depicted on the site
maps attached to this permit. [As applicable, provide a detailed description of the authorized
site. Example: The site is generally described as follows...]

The layout represents the approximate location of photovoltaic tracker rows and associated
facilities within the project boundary and identifies a layout that seeks to minimize the overall
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potential human and environmental impacts of the project, which were evaluated in the
permitting process. The project boundary serves to provide the Permittee with the flexibility to
make minor adjustments to the layout to accommodate requests by landowners, local
government units, federal and state agency requirements, and unforeseen conditions
encountered during the detailed engineering and design process. Any modification to the
location of a photovoltaic tracker row or other associated facility depicted in the preliminary
layout shall be done in such a manner to have comparable overall human and environmental
impacts and shall be specifically identified in the site plan pursuant to Section 8.3.

4 GENERAL CONDITIONS

The Permittee shall comply with the following conditions during constructiomiand operation of
the solar energy generating system and associated facilities oventhe life ofthis permit.

4.1 Permit Distribution

Within 30 days of permit issuance, the Permitteeshall'send a copy of the permit and the
complaint procedures to any regional development commission, county auditor and
environmental office, and city and township clerk'in which any part of the site is located.

Within 30 days of permit issuance,.the Permittee.shall provide all affected landowners with a
copy of this permit and the complaintiprocedures. In no case shall the landowner receive this
site permit and complaint procedures lessthan five days prior to the start of construction on

their property. An affected landowner is any landowner or designee that is within or adjacent
to the permitted site.

4.2 Access to Property

The Permittee-shall'contact landowners prior to entering the property or conducting
maintenance within the site, unless otherwise negotiated with the affected landowner.

4.3 Construction and Operation Practices

The Permittee shall comply with the construction practices, operation and maintenance
practices, and material specifications described in the [Site Permit Application date and title],
and the record of the proceedings unless this permit establishes a different requirement in
which case this permit shall prevail.
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4.3.1 Field Representative

The Permittee shall designate a field representative responsible for overseeing compliance with
the conditions of this permit during construction of the project. This person shall be accessible
by telephone or other means during normal business hours throughout site preparation,
construction, cleanup, and restoration.

The Permittee shall file with the Commission the name, address, email, phone number, and
emergency phone number of the field representative 14 days prior to commencing
construction. The Permittee shall provide the field representative’s contact information to
affected landowners, residents, local government units and other interested persens 14 days
prior to commencing construction. The Permittee may change the field representative at any
time upon notice to the Commission, affected landowners, localigovernment units and other
interested persons.

4.3.2 Site Manager

The Permittee shall designate a site manager responsible for overseeing compliance with the
conditions of this permit during the commercial operation and decommissioning phases of the
project. This person shall be accessibledy telephone or other means during normal business
hours for the life of this permit.

The Permittee shall file with the Commission the name, address, email, phone number, and
emergency phone number of the'site manager 14 days prior to commercial operation of the
facility. The Permittee shall'provide the site manager’s contact information to affected
landowners, residents,local.government units and other interested persons 14 days prior to
commercial operation of the facility. The Permittee may change the site manager at any time
upon notice'to the.Cammission, affected landowners, local government units and other
interested persons.

4.3.3 Employee Training and Education of Permit Terms and Conditions
The Permittee shall inform and educate all employees, contractors, and other persons involved
in the construction and ongoing operation of the solar energy generating system of the terms

and conditions of this permit.

4.3.4 Public Services and Public Utilities
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During construction, the Permittee shall minimize any disruption to public services and public
utilities. To the extent disruptions to public services or public utilities occur these will be
temporary, and the Permittee will restore service promptly. Where any impacts to utilities have
the potential to occur the Permittee will work with both landowners and local agencies to
determine the most appropriate mitigation measures if not already considered as part of this
permit.

The Permittee shall cooperate with county and city road authorities to develop appropriate
signage and traffic management during construction.

4.3.5 Temporary Work Space

Temporary work space and equipment staging areas shall be selected to limit the removal and
impacts to vegetation. Temporary work space shall not be sited iniwetlands or native prairie as
defined in sections 4.3.10 and 4.3.11. Temporary work space shall be'sited to comply with
standards for development of the shorelands of public waters\as defined in Section 4.3.10.
Temporary easements outside of the authorized site boundary will be obtained from affected
landowners through rental agreements and are not provided for in this permit.

4.3.6 Noise

The Permittee shall comply with;noise standards established under Minn. R. 7030.0100 to
7030.0080, at all times at all appropriateilecations during operation of the facility. Construction
and maintenance activities shall be limited to daytime working hours to the extent practicable
to ensure nighttime noise level'standards will not be exceeded.

4.3.7 Aesthetics
The Permittee-shall'consider input pertaining to visual impacts from landowners and land
management agencies. Care shall be used to preserve the natural landscape, minimize tree
removal and prevent any unnecessary destruction of the natural surroundings in the vicinity of
the project during construction and operation.

4.3.1 Topsoil Protection

The Permittee shall implement measures to protect and segregate topsoil from subsoil on all
lands unless otherwise negotiated with the affected landowner.
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4.3.2 Soil Compaction

The Permittee shall implement measures to minimize soil compaction of all lands during all
phases of the project's life and shall confine compaction to as small an area as practicable.

4.3.3 Soil Erosion and Sediment Control

The Permittee shall implement erosion prevention and sediment control practices
recommended by the Minnesota Pollution Control Agency (MPCA) Construction Stormwater
Program. If construction of the facility disturbs more than one acre of land, oriis sited in an area
designated by the MPCA as having potential for impacts to water resources, the Permittee shall
obtain a National Pollutant Discharge Elimination System/State DisposalSystem (NPDES/SDS)
Construction Stormwater Permit from the MPCA that providesdfor.the development of a
Stormwater Pollution Prevention Plan (SWPPP) that describes. methodsite control erosion and
runoff.

The Permittee shall implement reasonable measures toaminimize erosion and sedimentation
during construction and shall employ perimetérsedimenticantrols, protect exposed soil by
promptly planting, seeding, using erosion.control blankets and turf reinforcement mats,
stabilizing slopes, protecting storm drain inlets, protecting soil stockpiles, and controlling
vehicle tracking. Contours shall be graded as required so that all surfaces provide for proper
drainage, blend with the naturalterrain, and are left in a condition that will facilitate re-
vegetation and prevent erosion. All areas\disturbed during construction of the facilities shall be
returned to pre-construction,conditions.

4.3.4 Publiclands

In no caseshall photevoltaic tracker rows and associated facilities including foundations, access
roads, underground cable, and transformers, be located in the public lands identified in Minn.
R. 7850.4400, subp. 1, or in federal waterfowl production areas. Photovoltaic tracker rows and
associated facilities shall not be located in the public lands identified in Minn. R. 7850.4400,
subp. 3, unless there is no feasible and prudent alternative.

4.3.5 Wetlands and Water Resources
Photovoltaic tracker rows and associated facilities, including access roads, underground cable

and transformers shall not be placed in public waters and public waters wetlands, as shown on
the public water inventory maps prescribed by Minnesota Statutes Chapter 103G, except that
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electric collector or feeder lines may cross or be placed in public waters or public waters
wetlands subject to permits and approvals by the Minnesota Department of Natural Resources
(DNR) and the United States Army Corps of Engineers (USACE), and local units of government as
implementers of the Minnesota Wetlands Conservation Act. Photovoltaic tracker rows and
associated facilities including foundations, access roads, underground cable and transformers,
shall be located in compliance with the standards for development of the shorelands of public
waters as identified in Minn. R. 6120.3300, and as adopted, Minn. R. 6120.2800, unless there is
no feasible and prudent alternative.

Construction in wetland areas shall occur during frozen ground conditions'to minimize impacts,
to the extent feasible. When construction during winter is not possible, weoden or composite
mats shall be used to protect wetland vegetation. Soil excavated from the wetlands and
riparian areas shall be contained and managed in accordance with all applicable wetland
permits. Wetlands and riparian areas shall be accessed using;the shortest.route possible in
order to minimize travel through wetland areas and prevent unnecessary impacts.

Wetland and water resource areas disturbed by censtruction activities shall be restored to pre-
construction conditions in accordance with thé requirements of applicable state and federal
permits or laws and landowner agreements. All requirements of the USACE, DNR, and local
units of government shall be met.

4.3.6 Native Prairie

Solar panels and associated facilities including foundations, access roads, collector and feeder
lines, underground cable, and transformers shall not be placed in native prairie, as defined in
Minn. Stat. § 84.02, subd.'5;.unless addressed in a prairie protection and management plan and
shall not be located,in areas enrolled in the Native Prairie Bank Program. Construction activities,
as defineddn Minn. Stat.’§216E.01, shall not impact native prairie unless addressed in a prairie
protection and:management plan.

The Permittee shall prepare a prairie protection and management plan in consultation with the
DNR if native prairie, as defined in Minn. Stat. § 84.02, subd. 5, is identified within the site
boundaries. The Permittee shall file the plan 30 days prior to submitting the site plan required
by Section 8.3 of this permit. The plan shall address steps that will be taken to avoid impacts to
native prairie and mitigation to unavoidable impacts to native prairie by restoration or
management of other native prairie areas that are in degraded condition, by conveyance of
conservation easements, or by other means agreed to by the Permittee, the DNR, and the
Commission.
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4.3.7 Vegetation Removal

The Permittee shall disturb or clear vegetation on the site only to the extent necessary to
assure suitable access for construction, and for safe operation and maintenance of the project.
The Permittee shall minimize the number of trees removed in selecting the site layout
specifically preserving to the maximum extent practicable windbreaks, shelterbelts, living snow
fences, and other vegetation, to the extent that such actions do not violate sound engineering
principles or interfere with the operation of the facility.

4.3.8 Beneficial Habitat

The Permittee shall implement site restoration and management,practicesthat provide for
native perennial vegetation and foraging habitat beneficial.te,gamebirds, songbirds, and
pollinators; and that enhances soil water retention and reduces storm,water runoff and
erosion. The Permittee shall develop a vegetation management plan'that incorporates, to the
extent applicable and appropriate, the technical guidance and best management practices
outlined in the DNR’s Prairie Establishment and Maintenancé Technical Guidance for Solar
Projects®. The vegetation management plan shall be filed at least 30 days prior to the pre-
construction meeting.

To ensure continued management and recognition of beneficial habitat, the Permittee is
encouraged to seek certification of the project by following guidance set forth by the Pollinator
Plan provided by the Board of Water and Soil Resources. All documents required by Board of
Water and Soil Resources for Habitat' Friendly Solar Certification and maintenance of that
certification should alse befiled with the Commission.

4.3:9> Application of Pesticides

The Permittee shall restrict pesticide use to those pesticides and methods of application
approved by the Minnesota Department of Agriculture, Minnesota Department of Natural
Resources, and the U.S. Environmental Protection Agency. Selective foliage or basal application
shall be used when practicable. All pesticides shall be applied in a safe and cautious manner so
as not to damage adjacent properties including crops, orchards, tree farms, apiaries, or
gardens. The Permittee shall contact the landowner or designee to obtain approval for the use
of pesticide at least 14 days prior to any application on their property. The landowner may

L https://files.dnr.state.mn.us/publications/ewr/prairie_solar_tech_guidance.pdf
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request that there be no application of pesticides on any part of the site within the landowner's
property. The Permittee shall provide notice of pesticide application to affected landowners,
and known beekeepers operating apiaries within three miles of the project site at least 14 days
prior to such application.

4.3.10 Invasive Species

The Permittee shall employ best management practices to avoid the potential introduction and
spread of invasive species on lands disturbed by project construction activities. The Permittee
shall develop an Invasive Species Prevention Plan to prevent the introductioniand spread of
invasive species on lands disturbed by project construction activities andfile withithe
Commission 30 days prior to the pre-construction meeting.

4.3.11 Noxious Weeds

The Permittee shall take all reasonable precautions against the spread of noxious weeds during
all phases of construction. When utilizing seed to.establish temporary and permanent
vegetative cover on exposed soil the Permitteé shall selectisite appropriate seed certified to be
free of noxious weeds. To the extent possible, the' Permittee shall use native seed mixes. The
Permittee shall consult with landowners on the selection and use of seed for replanting.

4.3.12 Roads

The Permittee shall advise the appropriate governing bodies having jurisdiction over all state,
county, city or township roads that will be used during the construction phase of the project.
Where practical, existing readways shall be used for all activities associated with construction
of the facility. Oversize orieverweight loads associated with the facility shall not be hauled
across public roads without required permits and approvals.

The Permittee shall locate all perimeter fencing and vegetative screening in a manner that does
not interfere with routine road maintenance activities and allows for continued safe travel on
public roads.

The Permittee shall construct the least number of site access roads it can. Access roads shall
not be constructed across streams and drainage ways without the required permits and
approvals. Access roads shall be constructed in accordance with all necessary township, county
or state road requirements and permits.
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The Permittee shall promptly repair private roads or lanes damaged when moving equipment
or when accessing construction workspace, unless otherwise negotiated with the affected
landowner.

4.3.13 Archaeological and Historic Resources

The Permittee shall make every effort to avoid impacts to identified archaeological and historic
resources when constructing the facility. In the event that a resource is encountered, the
Permittee shall consult with the State Historic Preservation Office (SHPO) and the State
Archaeologist. Where feasible, avoidance of the resource is required. Where not feasible,
mitigation must include an effort to minimize project impacts on the resource consistent with
the SHPO and State Archaeologist requirements.

Prior to construction, workers shall be trained about the need toavoidicultural properties, how
to identify cultural properties, and procedures to follow if undocumented cultural properties,
including gravesites, are found during construction. /f human remains are encountered during
construction, the Permittee shall immediately halt.construction and promptly notify local law
enforcement and the State Archaeologist. Con'struction at'such location shall not proceed until
authorized by local law enforcement or the State Archaeologist.

4.3.14 Interference

If interference with radio or television, satellite, wireless internet, GPS-based agriculture
navigation systems or other'communication devices is caused by the presence or operation of
the project, the Permittee shall'take'whatever action is feasible to restore or provide reception
equivalent to reception,levels in the immediate area just prior to the construction of the
project.

4.3.15 Restoration

The Permittee shall restore the areas affected by construction of the solar facility to the
condition that existed immediately before construction began to the extent possible. The time
period to complete restoration may be no longer than 12 months after the completion of
construction, unless otherwise negotiated with the affected landowner. Restoration shall be
compatible with the safe operation, maintenance and inspection of the project. Within 60 days
after completion of all restoration activities, the Permittee shall advise the Commission in
writing of the completion of such activities.
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4.3.16 Cleanup

All waste and scrap that is the product of construction shall be removed from the site and all
premises on which construction activities were conducted and properly disposed of upon
completion of each task. Personal litter, including bottles, cans, and paper from construction
activities shall be removed on a daily basis.

4.3.17 Pollution and Hazardous Wastes

All appropriate precautions to protect against pollution of the environment shall be taken by
the Permittee. The Permittee shall be responsible for compliance with allllaws applicable to the
generation, storage, transportation, clean up and disposal of all wastes generated during
construction and operation of the facility.

4.3.18 Damages

The Permittee shall fairly restore or compensate landowners forrdamage to crops, fences,
private roads and lanes, landscaping, drain tile, or other damages sustained during
construction.

4.3.19 Public Safety

The Permittee shall provide educational'materials to landowners adjacent to the site and, upon
request, to interested persons about the project and any restrictions or dangers associated with
the project. The Permittee shallialso'provide any necessary safety measures such as warning
signs and gates for traffic control or to restrict public access. The Permittee shall submit the
location of all underground facilities, as defined in Minn. Stat. § 216D.01, subd. 11, to Gopher
State One_€all followingthe completion of construction at the site.

4.3.20 Site Identification

The solar site shall be marked with a visible identification number and or street address.
4.4 Feeder Lines

Feeder lines that carry power from an internal project interconnection point to the project

substation or interconnection point on the electrical grid may be overhead or underground.
Overhead and underground feeder lines that parallel public roads shall be placed within the

10
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public right-of-way or on private land immediately adjacent to the road. The Permittee shall
obtain approval from the private landowner or government unit responsible for the affected
right-of-way.

Feeder line locations shall be located in such a manner as to minimize interference with
agricultural operations including, but not limited, to existing drainage patterns, drain tile, future
tiling plans, and ditches. Safety shields shall be placed on all guy wires associated with overhead
feeder lines. The Permittee shall submit the engineering drawings of all collector and feeder
lines with the site plan pursuant to Section 8.3.

4.5 Other Requirements

4.5.1 Safety Codes and Design Requirements

The solar energy generating system and associated facilities shall be designed to meet or
exceed all relevant local and state codes, Institute ofElectricaland Electronics Engineers, Inc.
(IEEE) standards, the National Electric Safety Code,(NESE), and North American Electric
Reliability Corporation (NERC) requirements. The Permitteeshall report to the Commission on
compliance with these standards upon request.

4.5.2 Other Permits and Regulations

The Permittee shall comply with all applicable state rules and statutes. The Permittee shall
obtain all required permits for the project and comply with the conditions of those permits
unless those permits.conflict with or‘are preempted by federal or state permits and regulations.
A list of the permits knewnito be required is included in the permit application. The Permittee
shall submit a capysef such, permits to the Commission upon request.

5 SPECIAL.CONDITIONS

Special conditions shall take precedence over other conditions of this permit should there be a
conflict.

[Describe any special conditions]
Examples of special conditions included in permits:

= Avian Mitigation Plan
=  Environmental Control Plan
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= Agriculture Mitigation Plan

=  Vegetation Management Plan

=  Property Restrictions

= Minnesota Department of Natural Resources Requirements
= Minnesota Pollution Control Requirements

= Minnesota State Historical Preservation Office Requirements
= Minnesota Department of Transportation Requirements

For example:

Landscaping Plan

The Permittee shall develop a site specific landscaping plan that considers local government
ordinances and setbacks, and that mitigates to the extent practical the visual impacts to all
adjacent residences. The landscaping plan shall be filed at least 14 days prior to the pre-
construction meeting. Within 14 days of approval of the final Landscaping Plan, the Permittee
shall provide all affected landowners with copies of the plan.

Vegetation Management Plan

The Permittee shall develop a vegetation management plan in consultation with the DNR to the
benefit of pollinators and other wildlife, and to enhance soil water retention and reduce storm
water runoff and erosion. The vegetation management plan shall be filed at least 14 days prior
to the pre-construction meeting. Within 14 days of approval of the final Vegetation
Management Plan, the Permittee shall provide all affected landowners with copies of the plan.

Security Fence

The security fence surrounding the facility shall be designed to minimize the visual impact of
the project. While maintaining compliance with the NESC, the Permittee shall install an eight-
foot wood pole and woven wire fence, or substantially similar, around the perimeter of the
facility. This type of fence is commonly referred to as a “deer fence” or “agricultural fence.” The
permittee shall consult with the DNR to insure the design of the facilities preserves or replaces
identified natural wildlife, wetland, woodland or other corridors.

Tree Removal Timetables
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Tree removal required by the project shall be done between October 1st and March 30th to
mitigate negative impacts to the northern long-eared bat and to minimize potential impacts on
migratory birds, unless other appropriate time limitations on tree clearing are determined in
consultation with the U.S. Fish and Wildlife Service (USFWS). The Permittee shall file an account
of that consultation 14 days prior to the pre-construction meeting.

Independent Inspector

The Permittee shall retain an independent third-party inspector, which could include a local
unit of government with the inspection authority. The selection of the inspector and scope of
the inspection effort shall be approved by the Department of Commerce and Commission’s
Executive Secretary. The inspector shall oversee the construction process and ensure that the
project conforms to the site permit terms, conditions, and the specifications outlined in the
record. The inspector shall file a report at 30-day intervals with the Commission addressing
compliance during construction and the first 60 days of operation.

6 DELAY IN CONSTRUCTION

If the Permittee has not commenced construction or improvement of the site within four years
after the date of issuance of this permit the Permittee'shall file a report on the failure to
construct and the Commission shall consider suspension of the permit in accordance with Minn.
R. 7850.4700.

7 COMPLAINT PROCEDURES

Prior to the start of construction, the Permittee shall submit to the Commission the procedures
that will be used toyreceive and respond to complaints. The procedures shall be in accordance
with the requirements ofiMinn. R. 7829.1500 or Minn. R. 7829.1700, and as set forth in the
complaint procedures attached to this permit.

Upon request, the Permittee shall assist the Commission with the disposition of unresolved or
longstanding complaints. This assistance shall include, but is not limited to, the submittal of

complaint correspondence and complaint resolution efforts.

8 COMPLIANCE REQUIREMENTS
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Failure to timely and properly make compliance filings required by this permit is a failure to
comply with the conditions of this permit. Compliance filings must be electronically filed with
the Commission.

8.1 Pre-Construction Meeting

Prior to the start of any construction, the Permittee shall participate in a pre-construction
meeting with the Department of Commerce and Commission staff to review pre-construction
filing requirements, scheduling, and to coordinate monitoring of construction'and site
restoration activities. Within 14 days following the pre-construction meeting, the Permittee
shall file with the Commission, a summary of the topics reviewed and discussed and a list of
attendees. The Permittee shall indicate in the filing the construction start date.

8.2 Pre-Operation Meeting

At least 14 days prior to commercial operation of the'facility, the Permittee shall participate in a
pre-operation meeting with the Department of Commerce and Commission staff to coordinate
field monitoring of operation activities for the project. Within 14 days following the pre-
operation meeting, the Permittee shall file with the Commission, a summary of the topics
reviewed and discussed and a list of attendees.

8.3 Site Plan

At least 30 days prior to the pre-construction meeting, the Permittee shall provide the
Commission, the Department, and the [Environmental department of the county where the site
is located] with a site planithat includes specifications and drawings for site preparation and
grading; specifications and\locations of photovoltaic panels and other structures to be
constructediincluding'allielectrical equipment, pollution control equipment, fencing, roads, and
other associated,facilities; and procedures for cleanup and restoration. The documentation
shall include maps depicting the site boundary and layout in relation to that approved by this
permit.

The Permittee may not commence construction until the 30 days has expired or until the
Commission has advised the Permittee in writing that it has completed its review of the
documents and determined that the planned construction is consistent with this permit. If the
Permittee intends to make any significant changes to its site plan or the specifications and
drawings after submission to the Commission, the Permittee shall notify the Commission at
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least five days before implementing the changes. No changes shall be made that would be in
violation of any of the terms of this permit.

8.4 Status Reports

The Permittee shall report to the Commission on progress during site construction. The
Permittee need not report more frequently than monthly. Reports shall begin with the
submittal of the site plan for the project and continue until completion of restoration. Reports
shall describe construction activities and progress, and activities undertakendn compliance with
this permit. Reports shall include text and photographs.

8.5 Labor Statistic Reporting

The Permittee shall file quarterly reports with the Commission within'45 days of the end of the
quarter regarding construction workers that participated'in the construction of the project. The
reports shall (a) detail the Permittee’s efforts and the site contractor’s efforts to hire Minnesota
workers, and (b) provide an account of: (i) the gross number of hours worked by or full-time
equivalent workers who are Minnesota residents, as defined'in Minn. Stat. § 290.01, subd. 7; (ii)
the gross number of hours worked by or full-time 'equivalent workers who are residents of
other states, but maintain a permanent residence within 150 miles of the project; and (iii) the
total gross hours worked or total full-time'equivalent workers. Permittee shall work with its
contractor to determine the suitable reporting'metric. The report may not include personally
identifiable data.

8.6 In-Service Date
At least three daysibeforeithe facility is to be placed into service, the Permittee shall notify the
Commissionrof the.date on which the facility will be placed into service and the date on which
construction was,completed.

8.7 As-Builts

Within 90 days after completion of construction, the Permittee shall submit copies of all final
as-built plans and specifications developed during the project.

8.8 GPS Data
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Within 90 days after completion of construction, the Permittee shall submit to the Commission,
in the format requested by the Commission, geo-spatial information (e.g., ArcGIS compatible
map files, GPS coordinates, associated database of characteristics) for all structures associated
with the solar energy generating system.
8.9 Project Energy Production

The Permittee shall, by February 1st following each complete or partial year of project
operation, file a report with the Commission on the monthly energy production of the facility
including:

(a) the installed nameplate capacity of the permitted facility;

(b) the total daily energy generated by the facility in MWs;hours;

(c) the total monthly energy generated by the facility in MW hotirs;

(d) the monthly capacity factor of the facility;

(e) yearly energy production and capacity factor for the facility;

(f) the average monthly and.average annual solar strength gradient measured in
kWh/m?/Day observed at the facility;

(g) the operational status ofithe facility and any major outages, major repairs, or
performance improvements occurring in the previous year; and

(h) anysother infarmation reasonably requested by the Commission.
This information shall be considered public and must be filed electronically.
8.10 Emergency Response
The Permittee shall prepare an Emergency Response Plan in consultation with the emergency
responders having jurisdiction over the facility prior to project construction. The Permittee shall
submit a copy of the plan, along with any comments from emergency responders, to the

Commission at least 14 days prior to the pre-construction meeting and a revised plan, if any, at
least 14 days prior to the pre-operation meeting. The Permittee shall provide as a compliance
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filing confirmation that the Emergency Response Plan was provided to the emergency
responders and Public Safety Answering Points (PSAP) with jurisdiction over the facility prior to
commencement of construction. The Permittee shall obtain and register the facility address or
other location indicators acceptable to the emergency responders and PSAP having jurisdiction
over the facility.

8.11 Extraordinary Events

Within 24 hours of discovery of an occurrence, the Permittee shall notify the®Commission of
any extraordinary event. Extraordinary events include but shall not be limited to: fires, solar
panel collapse, acts of sabotage, collector or feeder line failure, and injured worker or private
person. The Permittee shall, within 30 days of the occurrence, file a report with the Commission
describing the cause of the occurrence and the steps taken to aveid future @eccurrences.

8.12 Wildlife Injuries and Fatalities
The Permittee shall report any wildlife injuries and.fatalities to the Commission quarterly.
9 DECOMMISSIONING AND RESTORATION

9.1 Decommissioning Plan

The Permittee shall submit a‘decommissiening plan to the Commission at least fourteen 14
days prior to the pre-operation meeting and provide updates to the plan every five years
thereafter. The plan shall provide information identifying all surety and financial securities
established for decommissiening and site restoration. The decommissioning plan shall provide
an itemized breakdewn oficosts of decommissioning all project components, which shall
include labor and'equipment. The plan shall identify cost estimates for the removal of solar
panels, racks,.underground collection cables, access roads, transformers, substations, and other
project components. The plan may also include anticipated costs for the replacement of panels
or repowering the project by upgrading equipment.

The Permittee shall also submit the decommissioning plan to the local unit of government
having direct zoning authority over the area in which the project is located. The Permittee shall
ensure that it carries out its obligations to provide for the resources necessary to fulfill its
requirements to properly decommission the project at the appropriate time. The Commission
may at any time request the Permittee to file a report with the Commission describing how the
Permittee is fulfilling this obligation.
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9.2 Site Restoration

Upon expiration of this permit or upon termination of operation of the project, the Permittee
shall have the obligation to dismantle and remove from the site all solar panels, mounting steel
posts and beams, inverters, transformers, overhead and underground cables and lines,
foundations, buildings, and ancillary equipment. To the extent feasible, the Permittee shall
restore and reclaim the site to pre-project conditions. Landowners may require the site be
returned to agricultural production or may retain restored prairie vegetation, or other land uses
as agreed to between the landowner and the Permittee. All access roads shall'be removed
unless written approval is given by the affected landowner requesting that.one orimore roads,
or portions thereof, be retained. All such agreements between the Permittee.and the affected
landowner shall be submitted to the Commission prior to completion of.restoration activities.
The site shall be restored in accordance with the requirements of this condition within 18
months of termination.

9.3 Abandoned Solar Installations

The Permittee shall advise the Commission of any selar facilities that are abandoned prior to
termination of operation of the project. The project, or any equipment within the project, shall
be considered abandoned after one year withoutenergy production and the land restored
pursuant to Section 9.2 unless asplan‘is.submitted to and approved by the Commission outlining
the steps and schedule for returning the project, or any equipment within the project, to
service.

10 COMMISSION AUTHORITY AFTER PERMIT ISSUANCE

101 Final Boundaries
After completion.of construction the Commission shall determine the need to adjust the final
site boundaries required for the project. This permit may be modified, after notice and
opportunity for hearing, to represent the actual site boundary required by the Permittee to
operate the project authorized by this permit.

10.2 Expansion of Site Boundaries

No expansion of the site boundary described in this permit shall be authorized without the
approval of the Commission. The Permittee may submit to the Commission a request for a
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change in the boundary of the site for the project. The Commission will respond to the
requested change in accordance with applicable statutes and rules.

10.3 Periodic Review
The Commission shall initiate a review of this permit and the applicable conditions at least once
every five years. The purpose of the periodic review is to allow the Commission, the Permittee,
and other interested persons an opportunity to consider modifications in the conditions of this
permit. No modification may be made except in accordance with applicable statutes and rules.

10.4 Modification of Conditions

After notice and opportunity for hearing this permit may be madified or amended for cause,
including but not limited to the following:

(a) violation of any condition in this permit;
(b) endangerment of human health or the‘environment4y operation of the project; or
(c) existence of other grounds established by rule.
10.5 More Stringent Rules
The issuance of this permit does not prevent the future adoption by the Commission of rules or
orders more stringent than those now in existence and does not prevent the enforcement of
these more stringent rulesiand orders against the Permittee.
10.6> Right.of Entry
The Permittee shall allow Commission designated representatives to perform the following,
upon reasonable notice, upon presentation of credentials and at all times in compliance with

the Permittee’s site safety standards:

(@) To enter upon the facilities easement of the property for the purpose of obtaining
information, examining records, and conducting surveys or investigations.

(b) To bring such equipment upon the facilities easement of the property as is necessary to
conduct such surveys and investigations.
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(c) To sample and monitor upon the facilities easement of the property.

(d) To examine and copy any documents pertaining to compliance with the conditions of
this Permit.

11 PERMIT AMENDMENT

This permit may be amended at any time by the Commission. Any person may'request an
amendment of the conditions of this permit by submitting a request to the Commission in
writing describing the amendment sought and the reasons for the amendment. The
Commission will mail notice of receipt of the request to the Permittee. The Commission may
amend the conditions after affording the Permittee and interested personsisuch process as is
required.

12 TRANSFER OF PERMIT

The Permittee may request at any time that the.Commission'transfer this permit to another
person or entity. The Permittee shall provide the name and description of the person or entity
to whom the permit is requested to bedransferred, the reasons for the transfer, a description
of the facilities affected, and the proposed effective date of the transfer. The person to whom
the permit is to be transferred shall provide the Commission with such information as the
Commission shall require to determine wheéther the new Permittee can comply with the
conditions of the permit. The,Commission may authorize transfer of the permit after affording
the Permittee, the new Permittee, and interested persons such process as is required.

13 REVOCATION OR SUSPENSION OF THE PERMIT

The Commissienymay initiate action to revoke or suspend this permit at any time. The
Commission shall act in accordance with the requirements of Minn. R. 7850.5100, to revoke or
suspend the permit.

14 EXPIRATION DATE

This permit shall expire 30 years after the date this permit was approved and adopted.

20



Complaint Handling Procedures for P

itte

ATTACHMENT 1
nergy Facilities



MINNESOTA PUBLIC UTILITIES COMMISSION
COMPLAINT HANDLING PROCEDURES FOR
PERMITTED ENERGY FACILITIES

A. Purpose

To establish a uniform and timely method of reporting and resolving complaints received by the
permittee concerning permit conditions for site preparation, construction, cleanup, restoration,
operation, and maintenance.

B. Scope

This document describes complaint reporting procedures and frequency.

C. Applicability

The procedures shall be used for all complaints received by the permittee and all complaints
received by the Minnesota Public Utilities Commission (€6mmission) under Minn. R. 7829.1500
or Minn. R. 7829.1700 relevant to this permit.

D. Definitions

Complaint: A verbal or written statement presented to the permittee by a person expressing
dissatisfaction or concern regardingsite preparation, cleanup or restoration or other route and
associated facilities permit'conditions. Complaints do not include requests, inquiries, questions
or general comments.

Substantial Complaint: A written complaint alleging a violation of a specific permit condition
that, if substantiated,€ould result in permit modification or suspension pursuant to the
applicable regulations.

Unresolved Complaint: A complaint which, despite the good faith efforts of the permittee and
a person, remains unresolved or unsatisfactorily resolved to one or both of the parties.

Person: An individual, partnership, joint venture, private or public corporation, association,
firm, public service company, cooperative, political subdivision, municipal corporation,
government agency, public utility district, or any other entity, public or private, however
organized.



E. Complaint Documentation and Processing

1. The permittee shall designate an individual to summarize complaints for the Commission.

This person’s name, phone number and email address shall accompany all complaint

submittals.

2. A person presenting the complaint should to the extent possible, include the following

information in their communications:

o 0 T o

name, address, phone number, and email address;

date of complaint;

tract or parcel number; and

whether the complaint relates to a permit matter or a complianceiissue.

3. The permittee shall document all complaints by maintaining arecord of all applicable

information concerning the complaint, including the fellowing:

a. docket number and project name;
b. name of complainant, address, phoné numberiand®@mail address;
c. precise description of property or parcel.number;
d. name of permittee representative receiving,complaint and date of receipt;
e. nature of complaint and the applicable permit condition(s);
f. activities undertaken to resolve the.complaint; and
g. final disposition of the complaints
F. Reporting Requirements

The permittee shall. commence complaint reporting at the beginning of project construction

and continue through the term of the permit. The permittee shall report all complaints to the

Commission according to the following schedule:

Immediate Reports: All substantial complaints shall be reported to the Commission the same

day received, or on the following working day for complaints received after working hours. Such
reports are to be directed to the Commission’s Consumer Affairs Office at 1-800-657-3782

(voice messages are acceptable) or consumer.puc@state.mn.us. For e-mail reporting, the email

subject line should read “PUC EFP Complaint” and include the appropriate project docket

number.


mailto:consumer.puc@state.mn.us

Monthly Reports: During project construction and restoration, a summary of all complaints,
including substantial complaints received or resolved during the preceding month, shall be filed
by the 15th of each month to Daniel P. Wolf, Executive Secretary, Public Utilities Commission,
using the eDockets system. The eDockets system is located at:
https://www.edockets.state.mn.us/EFiling/home.jsp

If no complaints were received during the preceding month, the permittee shall file a summary
indicating that no complaints were received.

G. Complaints Received by the Commission

Complaints received directly by the Commission from aggrieved persons‘tegarding site
preparation, construction, cleanup, restoration, operation and maintenance shall be' promptly
sent to the permittee.

H. Commission Process for Unresolved Complaints

Commission staff shall perform an initial evaluation oflunrésolved complaints submitted to the
Commission. Complaints raising substantial permit issues'shall’be processed and resolved by
the Commission. Staff shall notify the permittee and@ppropriate persons if it determines that
the complaint is a substantial complaint./With respectito such complaints, each party shall
submit a written summary of its position to.the Commission no later than ten days after receipt
of the staff notification. The complaint will be présented to the Commission for a decision as
soon as practicable.

1. Permittee Contacts for Complaints and Complaint Reporting
Complaints mayiled by mail oremail to:

[Name]

[Mailing Address]

[Phone]

[Email]

This information shall be maintained current by informing the Commission of any changes as
they become effective.
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MINNESOTA PUBLIC UTILITIES COMMISSION
COMPLIANCE FILING PROCEDURE FOR
PERMITTED ENERGY FACILITIES

A. Purpose

To establish a uniform and timely method of submitting information required by Commission
energy facility permits.

B. Scope and Applicability

This procedure encompasses all known compliance filings required by permit.

C. Definitions

Compliance Filing: A filing of information to the Commission, where theiinformation is required
by a Commission site or route permit.

D. Responsibilities

1. The permittee shall file all compliance filingstwith Daniel P. Wolf, Executive Secretary, Public
Utilities Commission, through the eDockets system. The eDockets system is located at:
https://www.edockets.state.mh.us/EFiling/home.jsp

General instructions are provided on.the'eDockets website. Permittees must register on the
website to file documents.

2. All filings must have a cover sheet that includes:

Date

Name of submitter/permittee

Type of permit (site or route)

Project location

Project docket number

Permit section under which the filing is made

@ +~0 oo T oo

Short description of the filing


https://www.edockets.state.mn.us/EFiling/home.jsp

3. Filings that are graphic intensive (e.g., maps, engineered drawings) must, in addition to
being electronically filed, be submitted as paper copies and on CD. Paper copies and CDs
should be sent to: 1) Daniel P. Wolf, Executive Secretary, Minnesota Public Utilities
Commission, 121 7th Place East, Suite 350, St. Paul, MN 55101-2147, and 2) Department of
Commerce, Energy Environmental Review and Analysis, 85 7th Place East, Suite 500, St.

Paul, MN 55101-2198.

The Commission may request a paper copy of any electronically filed document.



PERMIT COMPLIANCE FILINGS!

PERMITTEE:
PERMIT TYPE:

PROJECT LOCATION:

PUC DOCKET NUMBER:

Filing
Number

Permit
Section

Description of Compliance Filing

Due Date

! This compilation of permit compliance filings is provided for the convenience of the permittee and the

Commission. It is not a substitute for the permit; the language of the permit controls.







